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CHAPTER-1 

          ASSAM POWER GENERATION CORPORATION LIMITED 
  Registered Office: Bijulee Bhawan, 3rd floor, Paltanbazar, Guwahati-781 001, Assam. 

Email: saurav.saikia@apgcl.org. 
Chief General Manager (Hydro and Civil) 

 

E-Tender Notice No. APGCL/CGM (H&C)/2023-24/KLHEP Disaster Management/16(32)  
Dated: 04/08/2023 

Invitee 
The Chief General Manager (H&C), 3rd Floor Bijulee Bhawan, Paltanbazar, 
Guwahati, Assam, PIN-781001 

Name of work Preventive measures for slope protection at left bank above the dam 
deck of Hatidubi Dam, KLHEP. 

Duration of work 90 (Ninety) days from the date of signing of contract agreement. 
Tendered value Rs1,33,67,040.00 (Rupees One crore thirty three lakhs sixty seven 

thousand forty only) (inclusive of all taxes) 
Eligibility of the 

bidder 
Reputed and financially sound Civil Engineering firms / contractors with 
following Average Annual turnover during last three Financial Years i.e. 
2021-22, 2020-21,& 2019-20: Rs. 66.84 lakhs (50% of the tendered 
amount) 
 
and having experience of successfully completing similar works during the 
last 7 years ending last day of month previous to the one in which 
applications are invited should be either of the following:- 
 
 a. Three similar completed works costing not less than the amount equal to 
Rs. 53.47 lakhs (40% of the tendered amount). 
                                         or 
 b. Two similar completed works costing not less than the amount     equal to 
Rs. 66.84 lakhs (50% of the tendered amount). 
                                         or 
 c. One similar completed work costing not less than the amount equal to 
Rs. 106.94 lakhs (80% of the tendered amount). 
                         (Supporting documents to be submitted). 

Tender fee (Non-
refundable) 

    Rs. 2000/- (Rupees two thousand only) 
                                    or 
    Rs. NIL for MSE and startup registered in Assam having MASI (My 
Assam Startup Id).(As per GoA order no. MI.64/2020/57-A dated: 
29.01.2022 ) 
 
Tender processing fees must be deposited online as per instructions given 
vide as per OM. No. FEB. 269/2017/27 dated 21.08.2019 

Earnest Money 
Deposit (EMD) 

Rs.  2,67,340.00 (for General) 
Rs.  1,33,670.00 (for SC/ST/OBC {For Individual only}/startup 
registered in Assam having MASI)  
Rs. NIL for MSE (Micro and Small Enterprises) bidders having Udyam 
Registration as per General Financial Rules 2017. 
EMD amount should be deposited online as per Finance Department Govt. of 
Assam office memorandum (OM).No. FEB.269/2017/27 dated 21.08.2019. 
EMD amount in any other form will not be accepted. 
For startup registered in Assam having MASI EMD is 50% exempted and 
for MSE EMD is 100% exempted (As per GoA order no. MI.64/2020/57-A 
dated: 29.01.2022). MSE bidder has to submit requisite documents in 
support of their being MSE in technical bid and startup must submit My 
Assam Startup Id (MASI Id). 

Start date of 
Tender 

05/08/2023 
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Bidder must download the Bidding Documents and submit the bid electronically on the portal 
https://assamtenders.gov.in 
The Bidders will be required to submit the bids by using own Digital Signature Certificate with both 
Signing and Encryption Certificates (minimum Class-II Certificate). Prospective Bidders must procure 
DSC before participating in the tenders. The viewing & downloading of the bid document will be free of 
cost. 
Bid shall be submitted electronically/ online. Price bid will be opened through reverse bidding. 
The bidder must submit the requisite tender fee and EMD through online as per Finance 
Department Govt of Assam office memorandum (OM) No. FEB. 269/2017/27 dated: 21.08.2019. 
 
The Bidders will be required to download the Bidding Documents from the web portals mentioned 
above. However, they will have to pay a non-refundable tender document fee as mentioned above online, 
the details of which are stipulated in the tender document. The acceptance of the bid shall be subjected 
to acceptance of the document fee and EMD. 
The Chief General Manager (H&C), APGCL is not bound to accept the lowest rates and reserves the right 
to accept or reject any or all tenders without assigning any reason thereof. 
Note: Any addendum/corrigendum/extension etc. in respect of this tender shall be issued on the portal 
https://assamtenders.gov.in and APGCL’s website: www.apgcl.org. 
 
                   Sd/- 

                                                                          Chief General Manager (H&C),    

                                                                            APGCL 

Memo No. APGCL/CGM (H)/W/2014-15/499/Pt-II/12                                                                     Date: 04/08/2023 

Copy to: - 
1) OSD to the Chairman, APGCL, Bijulee Bhawan, Paltanbazar, Guwahati-1, for favour of kind 

information. 
2) The Managing Director, APGCL, Bijulee Bhawan, Paltanbazar, Guwahati-1, for favour of kind 

information. 
3) The Chief General Manager (Gen.), APGCL, Bijulee Bhawan, Paltanbazar, Guwahati-1, for information. 
4) The Chief General Manager (F&A), APGCL, Bijulee Bhawan, Paltanbazar, Guwahati-1, for information. 
5) The General Manager, Design (Civil), APGCL, Narengi, Guwahati-781 026, for information. 
6) The General Manager, KLHEP, APGCL, Lengery, Karbi Anglong, for information and wide circulation. 
7) The Assistant General Manager (Civil), KLHEP, APGCL, Lengery, Karbi Anglong, for information and 

wide circulation. 
8) The P.R.O., APDCL, Bijulee Bhawan, Paltanbazar, Guwahati-1 for information with a request to publish 

the NIT in 1 (one) issue of national newspaper and 1 (one) issue of Local Dailies in Regional and 
English language on or before  04/08/2023 

9) Relevant File.    
Sd/- 

                           Chief General Manager (H&C),     
                                 APGCL 

 

 

Last date and time 
of online bid 

submission 

11.00 a.m. on  22/08/2023 

Tender Opening 
Technical bid opening: 03.00 p.m. on 22/08/2023 
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CHAPTER-II 

 

1 TERMINOLOGY 

1.01 APGCL wherever used in this document shall mean Assam Power Generation Corporation 
Limited  incorporated vide The Companies Act 1956 in exercise of Powers  conferred   under the 
Act including subsequent amendments, if any. APGCL is a successor company of ASEB. 

1.02 CGM (H&C) or owner or purchaser or project authority wherever used in this document shall 
mean the officer holding the post of the Chief General Manager (H&C) APGCL, Guwahati 
(Assam), who or his authorized representative will exercise authority on behalf of the Department 
in respect of the Tender and the works specified herein. 

1.03 Engineer-in-Charge/or engineer shall mean the Officer holding the charge of the Departmental 
post of General Manager/ Assistant General Manager (Civil) pertaining to supervision of works 
specified in this document. 

1.04 The term ’Contractor’ wherever used in this document shall mean the individual/firm or  
company who shall have entered into a contract agreement with the owner or the project  
authority, undertaking on his behalf to carry out the works in full or in part as may be specified 
in contract documents, and shall include in the case of an individual/ his heirs, administrators 
and permitted assignees, in case of a firm, the partners of the said firm, their respective heirs, 
executors, administrators and permitted assignees, and in case of a Company its successors and 
permitted  assignees. 

1.05 Contract documents shall mean and comprise the following documents and shall be the basis of 
agreement between the owner and the contractor for carrying out the works in accordance with 
the terms and conditions, specifications, drawings and directions contained in the said 
documents. 
a) Bid documents duly filled in respect of rates, process & signed, the tender forms properly filled 
in, signed and dated by the contractor & duly submitted. 
b) Contractor’s original bid proposal and subsequent correspondences relating to clarifications 
and negotiations, if any, prior to award of the contract. 
c) Equipment, specifications and drawings, so far as applicable 
d) Approved agreement forms duly signed, dated and sealed by the contractor and the owner as 
specified in the said forms 

1.06 ‘Equipment’ and ‘Plants’ shall mean and include all sorts of machineries and accessories, 
apparatus, instruments, components manufactured articles and parts etc. to be supplied or   
provided by the contractor under the terms of the contract , unless otherwise specified 

1.07 The ‘Works’ shall unless be repugnant to such description shall be construed and taken to  mean 
the works contracted, or by virtue of the contract agreement, to be executed whether temporary 
or permanent and whether original, altered, substituted or additional. 

1.08 The expression ’Specifications’ wherever used in this document shall mean all the pertinent terms 
and stipulations furnished herein in respect of the work or part thereof and/or indicated in the 
drawings appended hereto and to be issued for construction and shall have reference also to other 
relevant terms and stipulations not furnished herein, but as  far as applicable. 
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CHAPTER-III 

 
INSTRUCTION FOR BIDDERS AND SPECIAL CONDITIONS 

 
NIT No.: E-Tender Notice No. APGCL/CGM (H&C)/2023-24/KLHEP Disaster Management/16(32)  
 
BID INVITATION FOR: Preventive measures for slope protection at left bank above the dam deck 
of Hatidubi Dam, KLHEP. 
 
EARNEST MONEY DEPOSIT:       

Rs.  2,67,340.00 (for General) 
Rs. 1,33,670.00 (for SC/ST/OBC {For Individual only}/startup 
registered in Assam having MASI)  
Rs. NIL for MSE (Micro and Small Enterprises) bidders having Udyam 
Registration as per General Financial Rules 2017. 
 

EMD amount should be deposited online as per Finance Department Govt. of Assam office 
memorandum (OM).No. FEB.269/2017/27 dated 21.08.2019. 
EMD amount in any other form will not be accepted. 
For startup registered in Assam having MASI EMD is 50% exempted and for MSE EMD is 100% 
exempted (As per GoA order no. MI.64/2020/57-A dated: 29.01.2022). MSE bidder has to submit 
requisite documents in support of their being MSE in technical bid and startup must submit My 
Assam Startup Id (MASI Id).  
 
1. DUE DATE AND CLOSING TIME 

The bid will be received up to 11.00 A.M. of  22/08/2023. The opening time of the bids will be at 
3.00 p.m. on the same day and the venue will be the office of the Chief General Manager (H&C), 
APGCL.  
 

2. TIME OF COMPLETION OF WORK 
The stipulated time of completion of the work is 90 (Ninety) days from the date of signing of contract 
agreement. No time extension shall be granted to the contractor irrespective of size and volume of 
the awarded work. 
 

3. BID-GUARANTEE OR EARNEST MONEY DEPOSIT: (E.M.)  
i) Every bid or tender shall be accompanied by a deposit of Earnest Money (E.M.) for an amount 

indicated or as specified in the Tender Notice. EMD amount should be deposited online as per 
Finance Department Govt. of Assam office memorandum (OM).No. FEB.269/2017/27 dated 
21.08.2019 (copy enclosed for ready reference). EMD amount in any other form will not be accepted.  

 
ii) The Earnest Money as mentioned above will be returned to the respective bidders as per Finance 

Department Govt. of Assam office memorandum (OM).No. FEB.269/2017/27 dated 21.08.2019 vide 
online. The department will not entertain any claim for release of the E.M. during the pendency of 
selection of contractors for awarding the contract. The department will not pay any interest on the 
E.M. deposit. 

 
iii) The E.M. is liable to be forfeited in the absolute discretion of the CGM(H&C), APGCL if the selected 

bidder revokes or alter or causes to withdraw his offer/tender before the expiry of its validity or fails 
after the contract is awarded to him to execute the ‘Contract Agreement’ with the department or to 
commence the work within the period envisaged in the terms and conditions or as might be notified 
in the work order. 

 
iv)  A tender is liable to outright rejection in absence of the requisite E.M. deposit. 
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v) Vide GoA order no. MI.64/2020/57-A dated: 29.01.2022 ,startup registered in Assam having MASI 
shall be eligible to avail 50% exemption from payment of Earnest Money and as per GFR 2017, MSE 
bidders having udyam will be 100% exempted from EMD.  

 
 
4. SECURITY DEPOSIT (S.D.) IN THE FORM OF PERFORMANCE BANK GUARANTEE 
 
4.1 Performance Guarantee amounting to 5% of the quoted value by the successful bidders must be 

deposited immediately after issue of Letter of Award/Work Order. The successful bidder will be 
issued letter of intent before allotment of Work Order and he/she must  immediately initiate the 
process for issuance of Bank Guarantee with the concerned bank so as to ensure submission of PBG 
on the date of issuance of LoA/Work Order.  The bidder may submit the requisite bid security only in 
the form of Bank Guarantee in favour of “The Chief General Manager(F&A), APGCL, Bijulee 
Bhawan, Guwahati- 01”. Bid Security in any other form will not be accepted. The PBG submitted for 
Bid Security should have a minimum validity of 5 years and 1 month.  

 The bidders are requested to advise the Bank Guarantee issuing bank to comply with the following 
and ensure to submit, the receipt of the copy of SFMS messages as sent by the issuing bank branch, 
along with the original BG in APGCLs tender issuing office: 

 The bank guarantee issued by the Bank must be routed through SFMS platform as per following 
details: 
i. MT/IFN 760/MT/IFN 760 COV for issuance of Bank Guarantee. 
ii. MT/IFN 760/MT/IFN 767 COV for amendment of Bank Guarantee. 

 The above message/intimation shall be sent through SFMS by the BG issuing Bank Branch to AXIS 
Bank, Paltanbazar Branch, Account No: 375010200007573, IFS Code-UTIB0000375, Branch 
Address- 

 AXIS Bank Ltd., Commercial Building, A.T. Road, Guwahati-01. 
 
4.2 Such S.D. shall be forfeited or appropriated by invocation of PBG by the CGM (H&C), APGCL, 

Bijulee Bhawan, Guwahati under authority of the owner in his discretion towards any loss, damage 
etc. that may be sustained by the APGCL as a result of breach of any terms, conditions of the 
contract by the contractor, notwithstanding other remedies open to the APGCL under the terms of 
the contract or law.  

4.3 In the event of contractor’s Security Deposit being appropriated towards loss, damage etc, the 
contractor shall forthwith recoup the amount to restore the Security Deposit to the full current value 
within 30 (thirty) days from the date of intimation. 

4.4 Subject to the provisions mentioned above and the provisions of guarantee period of five years, the 
Security Deposit will be returned to the contractor on the due and satisfactory completion of the 
contract and after all claims of the APGCL shall have been settled. The APGCL will not pay any 
interest on the amount of Security Deposit of Performance Guarantee. If the work gets damaged 
during the defect liability period due to default of the contractor or even otherwise (including due to 
force majeure) the CGM (H&C) reserves the right to forfeit the SD Money. 

4.5       Vide GoA order no. MI.64/2020/57-A dated: 29.01.2022 , Startup registered in Assam having 
MASI Id shall be eligible to avail 50% waiver in payment of Security Deposit, i.e they are re-
quired to deposit 2.5% of the quoted value in the form of Performance Bank Guarantee. 

4.6  No exemption in SD money shall be granted to MSE bidders. 
 
5. GST / INCOME TAX CERTIFICATE (PAN / GST): 
5.1 The offered rates and / or prices for the work shall include all taxes, duties, forest royalties, 

monopolies etc. as may be applicable on material and labour during the tenure of the contract. There 
will be no reimbursement for any increase or levy of new taxes, duties etc. on materials utilized for 
this work or equipment furnished / supplied for completing the work or for machineries, equipment, 
tools and tackle, fuel and lubricants etc. used in connection with the performance of the work, unless 
otherwise specified or qualified by the bidder in his bid. If, however, any tax or duty is levied by the 
Govt. or statutory body on the finished work (after complete installation and / or delivery), such tax 
or duty will be to the account of the APGCL.  

5.2 The contractors must have an Active GST Registration No. and should submit copy of GST 
Certificate and attested copy of PAN Card. 
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5.3 Caste certificate must be produced where necessary. 
5.4 Copy of acknowledgment of ITR filled for preceding three financial years and an undertaking 

regarding ITR filling for preceding three financial years immediately before the FY in which tax is 
required to be deducted 

 
6. BIDDER’S QUALIFICATIONS: 
6.1 The Bidder should submit a list and description of similar or comparable works previously executed 

by him successfully during last 7 (seven) consecutive years indicating the individual volume and 
contract price along with the name and address of the respective owner / authority.  

6.2 All prospective bidders are hereby notified that, before any bid submitted in response to this 
invitation is considered for award, the CGM (H&C) , APGCL may require the bidder to submit a 
further statement of facts in detail as to the previous experience of the bidder and financial resource 
available with him for performing the contemplated work. The CGM (H&C) , APGCL expressly 
reserves the right to reject any bid or which the facts as to business, financial and other resources or 
business experience, compared with the work bid upon, justify such rejection. 

6.3 The Bidder should submit valid Labour License Certificate. 
6.4 Cost over run shall not be accepted. 
6.5 Civil Engineering firms/contractors with adequate experience of having successfully completed 

similar works during the last 7 years ending last day of month previous to the one in which 
applications are invited should be either of the following:- 
a. Three similar completed works costing not less than the amount equal to Rs. 53.47 lakhs 
(40%  of the tendered amount). 

                                         or 
 b. Two similar completed works costing not less than the amount equal to Rs. 66.84 lakhs
 (50% of the tendered amount). 
                                         or 
 c. One similar completed work costing not less than the amount equal to Rs. 106.94 lakhs  
  (80% of the tendered amount). 
 

They must submit such completion certificate along with respective Work Order with the tender. 
Similar work means the bidder should be specialized in slope protection related works in the vicinity 
of any hilly areas viz. hydro power plant, highways in hilly areas, etc. 

6.6 Contractors should be financially sound to invest the amount and should submit necessary evidence 
on this account. CA certified Average Annual turnover during last three Financial Years i.e. 2021-22, 
2020-21 & 2019-20 should not be less Rs. 66.84 lakhs (50% of the tendered amount). However; 
annual turnover certificate of each of the three financial years mentioned above must be supported 
by Audited Financial Statements. 

6.7 It should be ensured that the contractors shall have Provident Fund Code No. It will be ascertained 
that all the workers engaged by the contractor directly should be registered for Employees’ Provident 
(EPF) and due contribution have been credited into their account. The Bidder should also submit 
valid ESIC Certificates. 

6.8 The Bidder should not have been blacklisted by any State Government, Central Government, State 
PSU, Central PSU, Private Company, etc. Document where the bidder has ‘solemnly’ stated that he 
has not been blacklisted by any State Government, Central Government, State PSU, Central PSU, 
any Private Organization, etc. Such document shall be Notarized. 

6.9 Certified copy from Chartered Accountant for Net Worth of bidder for FY 2021-22. Net Worth of 
bidder must be positive in FY 2021-22.  

6.10 Bank Solvency certificate. 
6.11 In the absence of the above stated requisite documents, the bid of bidder will be considered non-

responsive. 
 

7. BIDDER SHOULD EXAMINE & UNDERSTAND  
All prospective bidders are required to thoroughly study and carefully examine all the terms and 
conditions, instructions, drawing & specifications pertaining to the work and visit the field of work to 
fully satisfy and acquaint themselves about the nature and location of work, the configuration of the 
ground. The spring level, the surface conditions, quality and quantity of materials required and their 
availability the type of equipment and facilities needed preliminary to and during the execution of 
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the work and local conditions which may affect the work or cost thereof. Failure to do so will be at 
the bidder’s risk.  
 

 8. SUBMISSION OF  TENDER 
8.1 Bidders are to quote their rates against each item in clear money (Rupees) value per unit of work 
 (inclusive of all taxes) in the prescribed format. 
8.2 The rates are to be quoted on item rate basis. The rates are to be quoted in figures. 
8.3 The rates quoted by the bidders will be inclusive of all taxes, royalties and other statutory levies as 
 applicable. 
8.4 Bidders should note that unusually low rates not feasible for execution may not be technically 

accepted. 
8.5 Bidders should note that during the time of execution of work, any item not covered by the schedule 

of work if required to be done as per decision of the CGM (H&C) / Engineer-in Charge of APGCL, 
they  have to execute such work/works as supplementary item of works, rates of which will be 
calculated by using the following formulae: 

R= (T’/T) * P 
Where, R= Rate of supplementary item of work 
  T’= Bid value 
  T= Tendered value 

P= Accepted Rate for the work as per respective S.O.R. or estimate 
If the rate of such supplementary item/items is/are not available in the aforesaid S.O.R, the same 
will be analyzed by the department as per reasonable market price but in any case of dispute for rate 
of supplementary item/items, the decision of CGM (H&C) will be final and conclusive. 

8.6 The quoted rates will be firm for entire period of completion of the work. No price escalation on any 
 component will be admissible. 

8.7 Firms submitting tender should enclose a certified copy of the Firm’s constitution and a certified copy 
of Power of Attorney authorizing a person to operate the tender and contract and should furnish full 
address of the partners and the persons holding power of attorney on behalf of the firm. 

8.8   Information regarding litigation, current or during the last five years, in which the Bidder is 
involved with APGCL/AEGCL/APDCL and with any other state or central PSU/department, must be 
furnished, if  any in the prescribed format ( at Chapter VII). 

8.9      In the event of the date specified for bid receipt and opening being declared as a closed holiday for 
Purchaser’s office, the due date for submission of bids and opening of bids will be the following 
working day at the appointed date and place. 

8.10 The Corporation cannot be held responsible for non-receipt and postal delay. 
8.11 Every page of the tender document to be duly signed by the bidder. 
8.12 Reverse bidding will be done for the work. 
8.13 The contesting bidders must password protect the technical documents before uploading on the NIC 

portal. The password must be kept confidential and shared only with the concerned officials of 
APGCL. Also, the bidders shall also submit a hard copy of the technical bids in the O/o the GM 
(Civil), HQ, APGCL. The password must be emailed to APGCL on the day of Technical Bid opening. 
The email Id to which the password is to be mailed is: jyotirmoy.talukdar@apgcl.org 

8.14 For any query regarding the tender, bidder shall email at:  
 jyotirmoy.talukdar@apgcl.org 

 aswini.choudhury@apgcl.org  
 

9. AWARD OF CONTRACT 
9.1 The contract will be awarded to that responsible bidder whose bid, confirming to the scheduled 

conditions of contract and specifications will be most advantageous to the Department, price and 
other factors  considered. An award mailed (or otherwise furnished) to the successful bidder will 
result in a binding  contract without further action by either party. The CGM (H&C), APGCL 
does not bind itself to  accept the lowest bid or any bid. As the interest of the Department may 
require, the right is reserved to reject any or all bids and to waive any minor informality or 
irregularity in bids received without assigning any reason thereof. Bid which are incomplete or 
which contain undesirable conditions are liable to rejection. 

9.2  APGCL will try to make timely payment of bills, but on unavoidable circumstances cannot guarantee 
 timely payment of bills, for which no interest on the payable amount will be entertained. 
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10. CONTRACT AGREEMENT 
10.1 The ‘Contract agreement’ (or Tender Agreement) for the works will be drawn up with the selected 
 bidder/bidders within 7 (Seven) days of issue of the LoI and the contract documents will 
 comprise as described herein before. 
10.3 In a case where the selected bidder fails to commence the work as shall be notified in the work order 

or fails to execute the tender agreement with the CGM (H&C), APGCL as stipulated herein before; 
the CGM (H&C), APGCL reserves the right to claim loss, damage etc. and take appropriate action 
under the terms of this document or law including forfeiture of S.D 
 

11. TOOLS & PLANTS 
11.1 The APGCL shall not furnish any tools & tackle, plants and equipment or such facilities for carrying 

out the work by the contractor (excluding hypothecation). The contractor shall arrange and maintain 
the equipment required for implementation of work all throughout the period of the contract. 

 
12. MATERIALS & LABOUR 
12.1 All materials (this includes without limitation raw materials, parts, components etc.) and labour 

required for carrying out the work shall be arranged and furnished by the contractor all throughout 
the tenure of the contract and strictly conform to relevant IS Code ( latest revision).  

12.2 The intending tenderers should inspect the prospective sources of collection of raw materials and 
fully  satisfy him about the quality of materials, availability of materials, lead, and mode of 
transportation. The  Department shall not consider, after acceptance of the contract, to pay any 
extra charge for lead or any  other reasons, in case the contractor found later on, to have 
misjudged, the quality/quantity of  availability of such materials from the source of collection.   

12.3 APGCL shall not issue any construction materials such as cement, reinforcement bar, or any other 
 materials. 
12.4 In connection with the performance of work throughout the tenure of the contract, the engagement of 

labour and payment therefore by the contractor shall conform to the statute, the pertinent law or act 
of the Central & State Govts, as well as rules, regulations and orders of the local authorities or 
statutory bodies, as may be in force from time to time.  

12.5 The materials procured for the work by the contractor shall be placed at site properly for inspection 
of Engineer-in charge before utilization. Any defecting materials should be replaced immediately for 
which  no extra charge will be payable to the contractor. 
 

13. CHANGES IN QUANTITY AND ITEM 
13.1 The CGM (H&C) , APGCL may at any time, by a written order make changes within the general 

scope of the contract, in any one or more of the following 
Quantity of any item 
Alteration or omission of any item 
Addition of any item 
Alteration in drawings, designs or specifications 

If any such change causes an increase or decrease in the cost of or the time required for performance 
of the contract, an equitable adjustment shall be made in the contract price or time schedule or both 
and the contract shall be modified in writing accordingly. Any claim by the contractor for adjustment 
under this clause must be asserted within 30 days from the date of receipt by the contractor of the 
notification of change: PROVIDED HOWEVER, that the CGM (H&C)if decides that the facts justify 
such action, may receive and act upon any such claim asserted at any time prior to final payment 
under the contract. Failure to agree to any adjustment shall be a dispute concerning a question of 
fact within the meaning of the disputes mentioned herein after. However nothing in this clause shall 
excuse the contractor from proceeding with the contract as changed.    
 

14. INSPECTION 
14.1  All works and all supplies (this term includes without limitation raw materials, parts, components, 

intermediate assemblies and end products) under the contract shall be subject to inspection and test 
by the CGM (H&C) , APGCL or his authorized person to the extent practicable at all times and 
places  including the period of construction or manufacture and in any event prior to final 
acceptance. 
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14.2  In case any work or part thereof or/and any supply is found defective in material or workmanship or 
otherwise not in conformity with the specifications or drawings or requirements of the contract, the 
CGM (H&C), APGCL shall have the right either to reject them or to require their correction, as 
directed by the department. 

14.3  The inspection and test by the CGM (H&C) , APGCL or his authorized person of any work or any 
supplies does not relieve the contractor from any responsibility regarding defects or other failures to 
meet the contract requirements which may be discovered prior to final acceptance. Except as 
otherwise provided in this contract final acceptance shall be conclusive except as regards latent 
defects, fraud or such gross mistakes as amount to fraud. 

14.4  The contractor shall provide and maintain an inspection system acceptable to the CGM (H&C) , 
 APGCL covering the works and/or supplies hereunder. Records of all inspection works by the 
contractor shall be kept complete and available to the CGM (H&C) , APGCL during the performance 
of this  contract. 

 
15. FORCE MAJEURE 
15.1 Force Majeure shall cover only act of God, Fire, War, Strikes, Riots and Civil Commotion, Act of 

Government etc. Any constraints other than those specified above will not constitute force majeure 
condition. In view of the other constraint beyond the control of the Contractor primarily due to 
statutory compulsion, extension of execution may also be considered on individual merit of the case. 
In case of Force Majeure condition the contractor shall notify such condition to CGM (H&C) within 
15 (fifteen) days from the beginning of such delay in writing for consideration and acceptance. 

15.2 It may be noted that in the event of Geological surprises/problems, the work may need to be  stopped 
 for some time at the discretion of the engineer in charge. The stoppage period shall be excluded 
 from the time period allotted for completion of the work. The time of completion shall be accordingly 
 adjusted for such stoppage of work, if any. 

 
16. LIQUIDITY DAMAGE 
16.1 The liquidated damages shall be payable for delay in completion of the work @ 1 % (one percent) of 

the executed value per week or part thereof. The liquidated damages so payable shall not exceed 10% 
(ten percent) of the executed value. However, the payment of liquidated damages shall not in any 
way relieve the Contractor from any of its obligations to complete the works or from any other 
obligations and liabilities of the Contractor under the Contract.  
 

17. TERMS OF PAYMENT   
1) 1st Running Account Bill shall be entertained only after completion of minimum 50% of total 
work. 
 2) Bills shall be entertained on the basis of actual measurement of completed works as per standard 
procedure. The quantity of items mentioned in the BOQ may vary depending upon the site 
conditions. 
 3) Every payment shall be made subject to the availability of fund. 
 

18. CONTRACTUAL FAILURE: 
In the event of contractual failure of any respect on the part of the Contractor, APGCL shall be 
entitled to forfeit the security deposit or any deposit or any payment due to the Contractor from this 
or his other contracts towards the recovery of APGCL's claim for damages arising out of the failure. 
In addition, APGCL may black-list or ban the Contractor or pending enquiry, suspend him or take 
any other steps considered suitable. 

 
19. SETTLEMENT OF DISPUTE: 

In the event of any dispute or differences at any time arising between the parties relating to work or 
any other clauses or any content of the right and liabilities of the parties or other matters specified 
therein or with reference to anything arising out of the such dispute or differences shall be 
endeavored to be resolved by mutual negotiation. If, however, such negotiation is infructuous, the 
dispute should be finally settled through Arbitration and Conciliation Act 1996 and its amendments 
thereof. The arbitration proceedings shall be held in Guwahati. 
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20.  TERMINATION: 

20.1 APGCL may, by not less than 7 (seven) days written notice may terminate the contract, if the 
 contractor: 

i. Fails to remedy a failure in the performance of his obligations, 
ii. Becomes insolvent or bankrupt, 
iii. Submit to APGCL statement which has a material effect on the rights, obligations or interest   
 of APGCL and which the contractor known to be false, 
iv. As result of force majeure, if the whole work cannot be performed for a continuous period of 
90 (ninety) days. APGCL shall make payment upon termination to contractor the services performed 
by the contractor to the entire satisfaction of APGCL prior to date of termination. 
 

21 REJECTION: 
In the event, any of the materials supplied by the Contractor or work executed is found defective or 
otherwise not in conformity with the requirements of the contract/tender specifications, APGCL shall 
either reject the material/work or request the Contractor in writing to rectify the same. The 
Contractor, on receipt of such notification shall rectify or replace the defective material/rectify the 
defective work free of cost to APGCL. If the Contractor fails to do so, APGCL may at its option:- 
(a) Replace or rectify such defective/non-conforming material/correct the defective work and recover 
the extra cost so involved plus 15% as overhead charge from the Contractor, or 
(b) Terminate the contract for default. 

 
22. DEATH , BANKRUPTCY ETC. 

If the Contractor becomes bankrupt or being a corporation is in the process of winding up, 
amalgamation or reorganization, then APGCL shall be at liberty to: -  
(A)  Terminate the contract forthwith by notice in writing to the Contractor or to the liquidator or 
 receiver or to any person in whom the contract may become vested.  
(B)  Give such liquidator, receiver or other person the option of carrying out the contract subject 

to his  providing a guarantee for the due and faithful performance of the contract up to an 
amount to be  determined by APGCL. In case of death of the Contractor before completion of 
work and supply, then APGCL shall be at liberty to:  

(a)  Close up the contract and take over the completed portion of work/supply done and made as 
per specification and make final payment to the legal heir of the Contractor on receipt of 
claim from such legal heir.  

(b)  Give the contract to the legal heir of the Contractor subject to his depositing a performance 
security for the due and faithful performance of the contract. The performance security 
amount shall be determined by APGCL commensurate with the incomplete portion of the 
work/supply.  APGCL will enter into a fresh contract with the legal heir of the Contractor 
on the same terms and conditions of the earlier contract. 

 
23.  PRECAUTION TO BE TAKEN DURING EXECUTION OF WORK: 

The Contractor shall take responsible for statutory precaution during execution of the work at work 
site so as to avoid accident and damage to equipment and injury to workman and to prevent theft, 
pilferage etc. 
 

24. LIABILITY FOR ACCIDENT AND DAMAGE: 
The Contractor shall not claim for compensation arising out of any accident(s) or damages done 
during the course of work execution at work site & the Contractor will be responsible for paying 
compensation to the worker as per Workmen Compensation Act, 1923 and subsequent amendments 
thereof. It is further clarified that in case any payment is to be made by the Contractor under the 
said Workmen Compensation Act, the same shall be paid forthwith and in case of failure in making 
such payments APGCL shall make payment and the amount so paid shall be deducted from the bills 
of the Contractor. 
 

25. VALIDITY OF OFFER 

The Offer shall be valid for a period of 180 days from the date of submission of the bid by the bidder. 
However, the bidder may be required to extend the validity of bid if sought by APGCL. 
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26. CO-OPERATION WITH OTHER CONTRACTORS 

The Contractor shall agree to co-operate with the APGCL's other contractors for associated supplies 
and freely exchange with them such technical information as is necessary to obtain the most efficient 
and economical design and to avoid unnecessary duplication. No remuneration shall come from 
APGCL for such technical co-operation. 
 

27. SUBLETTING CONTRACT: 
The Contractor shall not, without the consent in writing of APGCL assign or sublet his contract, or 
any substantial part thereof, or interest therein of benefit or advantage whatsoever, other than for 
raw materials or for minor details or for any part of the work of which the Sub-contractors are 
named in the tender provided any such consent shall not relieve the Contractor from any obligation, 
duty or responsibility under the contract. 
 

28. DEDUCTION FROM CONTRACT PRICE: 
All cost, damages or expenses which APGCL may have made for which, under the contract, the 
Contractor is liable, may be deducted by APGCL from any money due or becoming due by APGCL to 
the Contractor or may be recovered by action at law or otherwise from the Contractor. In the event of 
recovery to the necessary extent becoming impossible owing to insufficiency of the earnest 
money/security deposit and withheld amounts, the balance due to APGCL may at the option of 
APGCL be recovered from any money due to the Contractor from APGCL under other contracts with 
the Contractor. 

 
29. REGULATION OF LOCAL AUTHORITIES: 

The Contractor shall abide by the regulation of local Authorities unless such regulation is repugnant 
to any terms of the contract agreed upon. The Contractor is required to fulfill all criteria related to 
Labour Laws. The Contractor will also comply with all regulations/ directives of both State & Central 
Government Pollution Boards.  
 
Royalties on minor minerals shall be deducted as per the GoA Notification No.PEM.130/2021/40 
dated 7th October, 2021. 
 
 

30. SUSPENSION OF BUSINESS DEALINGS WITH FIRM/CONTRACTOR: 
APGCL may suspend business dealings with a Firm/ Contractor, if: (a) The Central Bureau of 
Investigation or any other investing agency recommends such a course in respect of a case under 
investigation; and if a prima facie case is made out that the firm is guilty of an offence involving 
unethical, unlawful, fraudulent means in relation to business dealings, which, if established, would 
result in business dealings with it being banned. (b) APGCL has past record of non-performance of 
the Firm in it’s previously awarded contracts. (c) APGCL has record of ban against the Firm by other 
Government / Public sector utility. (d) However, APGCL shall give the Firm/Contractor a fair chance 
to explain the circumstances of such previous suspensions. 
 

31. BANNING OF BUSINESS DEALINGS WITH FIRMS/CONTRACTORS: 
APGCL may ban business dealings with a Firm/Contractor, if:  
a) The owner (s) of the Firm/Contractor is convicted by a court of law following prosecution for  

offenses involving unethical, unlawful, fraudulent means in relation to business dealings.  
 

b) There is strong justification that the Firm has been guilty of malpractices, such as, bribery,  
corruption, fraud, substitution of tenders, interpolation, misrepresentation, evasion or ha-
bitual default in payment of any Government tax etc.  
 

c) The Firm continuously refuses to return government dues without showing adequate cause 
and Government are reasonably satisfied that this is not due to reasonable dispute which 
would attract proceeding in arbitration or court of law.  

 
d) The Firm is found guilty of involving in unethical practices, such as:  
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1. "Corrupt practice" involving offering, giving, receiving or soliciting, directly or indirectly, of 

any thing of value to influence the action of any such official procurement process or in con-
tract execution.  

 
2. "Fraudulent practice" involving misrepresentation or omission of facts in order to influence a  

procurement process or the execution of a contract to the detriment of the Employer.  
 
3. "Collusive practice" involving a scheme among bidders (prior to or after submission) designed 

to establish bid prices at artificial non-competitive levels and to deprive the Employer of the  
benefits of free and open competition.  

 
4. “Coercive practice” involving harming or threatening to harm directly or indirectly, persons 

or their property to influence procurement process or the execution of a contract. APGCL 
may sanction a Firm/ Contractor or its successor, including declaring ineligible, indefinitely 
or for a period  of not less than 3 (three) years 

 
 

32.  Special Provision for startup registered in Assam having My Startup Assam Id (MASI) 
 Vide GoA order no. MI.64/2020/57-A dated: 29.01.2022 , startup registered in Assam having 

MASI shall be eligible to avail the following benefits: 
(a) Issue of tender sets free of cost 
(b) 50% exemption from payment of Earnest Money 
(c) 50% waiver in payment of Security Deposit 

 
33. BID EVALUATION CRITERIA: 

 
a. Techno-commercial Part: 

i.  The Techno-commercial Part of bid shall be evaluated as per clauses stipulated in this 
tender document and as per instructions laid down in the document “General Condition 
for Supply and Erection of APGCL, 2014”.  

ii. Bidders must ensure that complete bid along with all details & documents as sought are 
submitted as per requirements of this tender document. 

iii. If any of the clauses of the Tender contradict the clauses of the document- “General Con-
dition for Supply & Erection, 2014” of APGCL, then those stated in this Tender shall pre-
vail. 

b. Price Part. 
The quoted price inclusive of all components shall be considered during price bid evaluation. 
The bidder must clearly specify all tax & duties levied etc., in the absence of which the same 
shall be at bidder’s scope.  
 

 
34. SPECIAL CONDITIONS: 

1. The bidder must visit the site and acquaint themselves with the site conditions before participat-
ing in the work (certificate of site visit obtained from AGM(Civil), KLHEP to be attached with the 
tender) 
2. The bidders must quote their rates considering packaging, transportation and all other taxes and 
charges. 
3. The bidder will be provided accommodation on a paid basis at site for carrying out the aforemen-
tioned work.  
4. The participating bidders must enclose latest performance certificate from the owner of the works 
submitted by them against work experience criteria.  
5. Methodology and details for carrying out the work are enclosed along with tender document for 
the reference of the participating bidders. 
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CHAPTER-IV 

 
SAFETY ENGINEERING & SAFETY CODE 

 
1.  SAFETY ENGINEERING: 
Accident prevention shall be an essential part of the programme of the contractor for all operations 
involved in performance of the contract under this invitation in order to reduce cost of construction 
measured in terms of: 
Near Miss Accidents 
Accidents 
Temporary injury 
Permanent injury 
Fatal accident  
b)       Loss of materials resulting from accidents 
c)       Loss of damage to equipment. 
d)      The cost of work man’s compensation insurance. 
e)       Loss of time due to accident, ultimately leading to downtime reduction. 
 
Suitable safety programme should be developed to cope with the particular hazard for each operation. 
(Operation & maintenance). 
 

GENERAL SAFETY PROGRAMME: 
 
The following program when vigorously promoted by the works- management may be effective in 
reducing the accident rate 
 
a)   Secure full support from top management of concerned divisions or sections 
b)   Publicize safety programme 
c)    Develop a safety programme for each job. 
d)   Maintain adequate first aid facilities 
e)   Make safety practices effective. 
f)   All safety ropes, PPE (Personal Protective Equipment), harness, boots, gloves/insulated gloves for 
electrical works, helmets and First AID Box required for the work have to be supplied by the 
contractor at his own expense. 
 
SAFETY CODE: 
 
An effective measure of reducing the accident rate during various operations and maintenance works 
may consist in implementation of respective provisions of the following safety codes accompanied by 
vigorous promotion and publicity of safety programme. 
 
a)  IS: 818 (C.P. for safety health requirements in electric & gas welding & cutting operations). 
b)  IS: 3696(S.C for scaffolding & ladders) 
c)  IS: 7205 (S.C for erection of structural steel work) 
 
SAFETY EQUIPMENT'S: 
 
All necessary personnel safety equipment as considered adequate by the Engineer-in- Charge should 
be kept available for use of the persons employed on the site and maintain in a condition suitable for 
immediate use. The contractor should take adequate steps to ensure proper use of equipment by 
those concerned 
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Those engaged in welding works shall be provided with welder’s protective eye-shield. Suitable 
protective foot ware, protective head gears, suitable face masks etc. are to be provided to workers 
engaged for operation and maintenance works. The contractor shall not employ men below the age of 
18 for any work. 
 

 
2. INSPECTION 
 

To ensure effective enforcement of the rules and regulations relating to safety precautions, the 
arrangements made by the contractor shall be open to inspect by the Engineer-in-Charge or his 
representative. 

 
3. COMPENSATION 
 

No extra charges or additional compensation will be admissible to the contractor by the department 
for any work done to comply with the provisions of safety Engineering and Safety Code.  
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CHAPTER-V 
 

CONTRACTOR’S CAMP 
 

1. CAMP SITES 
 

The contractor shall provide, maintain and operate under competent direction such camp facilities 
convenient to the site works under this contract as are necessary for housing, feeding and 
accommodation of his employees. The location, construction, operation and maintenance of such 
camps shall be subject to the approval of the Assistant General Manager/ Engineer in charge of the 
site. 

 
2. USE OF LAND FOR CONSTRUCTION PURPOSES 
 

Such land as may be available at work- site will be allowed to be used by the contractor for 
construction of his camps free of charge. However, development of clearances of the land will have to 
be done by the contractor at his own cost. The contractor will be responsible to clear and clean the 
site after completion of his works and handover the land to the Engineer-in-Charge. The contractor 
will be liable to pay compensation for any damages done to the land or neighboring area. 

 
3. SANITATION IN CAMP SITE: 
 

The temporary sanitation in the campsite should be properly maintained and hygienic so that 
pollution can be controlled and just before completion of the work site must be cleared properly. 
 

4. ELECTRICITY SUPPLY: 
 

Electricity supply will be on chargeable basis. 
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CHAPTER-VI 

 
DECLARATION 

 
 
 
 

I / We hereby declare that I/we shall treat the tender documents and other records connected with the 
works as secret/confidential and shall not communicate information derived there from to any person 
other than person to whom I//We/am/are authorized to communicate the same or use the information to 
any manner prejudicial to the safety of the state. 
 
 
 
 
       Signature of the tenderer 
 
 

Full Name 

(In Block letters)  

Address ………………………………… 

Phone/ Mobile ……………………… 

Email: …………………………….. 

                   Date: ………………………………… 
     
       Bank name: ……………………….. 
 
       Bank A/C no. & IFSC: ………………… 
 
 
 
 
 

* this page must be filled by the bidder 
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CHAPTER-VII 

 
DECLARATION OF LITIGATION  

 
 
Information on litigation history in which bidder is involved 
( To be filled by the bidder) 
 

Employer 
(APDCL/APGCL/AEGCL 
and with any other state 

or central 
PSU/department) 

Cause of 
Dispute 

Amount 
involved 

Remarks showing present 
status 
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CHAPTER-VIII 

 
Schedule of work: 

ANNEXURE-A 
To, 
 The Chief General Manager (H&C), 
 APGCL, Bijulee Bhawan, 

Paltanbazar, Guwahati-1  
 

Sub: Submission of tender for the work:- Preventive measures for slope protection at left bank above 
the dam deck of Hatidubi Dam, KLHEP. 
 
 
Ref: Your E-Tender Notice No. APGCL/CGM (H&C)/2023-24/KLHEP Disaster Management/16(32)  
 
 

Dear Sir, 

In response to your above notice I/We …………………………………………………….. am /are 
submitting herewith, my / our rates for the work as mentioned below. Necessary documents, as asked 
for, are enclosed herewith, for your kind perusal. 

 
 
Sl. 
No: 

Particular / Item Unit Quantity Rate  (Rs.) 
(inclusive of 

all taxes) 

Total Amount 
(Rs.) (inclusive 

of all taxes) 
Slope height =  40 m, Stretch length= 15 m 

1 Providing  and  fixing  self-drilling  anchors  of  
32  mm  diameter  on  cut  slope  with  yield  load  
of  230  kN  with attached sacrificial drill bit, nut, 
washer plate, coupler for connecting bars with 
suitable corrosion protection coating for bar and 
accessories and full length grouting (90mm drill 
hole dia) including all ancillary works for soil 
nailing/surface anchoring including all ancillary 
material, machinery, Labour etc.  

 
 

RM 

 
 

1320 

  

2 Providing and fixing of Double Spiral Wire rope 
Anchor (5m long and 14mm dia with a spacing of 
50 m) (with breaking   load   of   305kN)   and   
full   length   grouting   with   admixture   includ-
ing   all   ancillary   items   for top/bottom/cortical 
anchoring. 

 
 

RM 

 
 

4 

  

3 Supply   and   application   of   High   Perfor-
mance-Flexible   Growth   Medium    (HP-FGM)    
which   is100% biodegradable,  composed  of  
100%  recycled,  thermally  refined  (within  a  
pressurized  vessel)  virgin  wood fibers,  crimped  
interlocking  biodegradable  fibers,  mineral  acti-
vators,  and  wetting  agents  (including  high- 
viscosity  colloidal  polysaccharides,  crosslinked  
biopolymers  and  water  absorbents)  along  with  
STANDARD prescriptive  agronomic  formula-
tions  such  as  fertilizer, extended-term  dyes,  
soil  pH modifiers,  bio stimulant materials and 
seeds which is hydraulically-applied for Erosion 

 
 

Sq.m 

 
 

600 
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control and faster growth of Vegetation. 

4 Supply and application of Biotic Soil Media 
(BSM) - a combination of recycled Thermally Re-
fined bark and wood fibers with a proprietary 
blend of biopolymers, biochar, seaweed extract, 
humic acid, endomycorrhizae and other beneficial   
constituents. All components of the Biotic Soil 
Media blend shall be of naturally derived and 
renewable, and engineered to optimize moisture 
retention, growth and establishment of vegeta-
tion. BSM is  applied  hydraulically  over  soil  
substrate  to  add  organic  matter  so  as  to  en-
rich  soil  nutrients  prior  to application of 
HPFGM or other hydraulic erosion control mulch 
layers. as per BSM specifications along with 
standard  prescriptive  agronomic  formulations  
such  as  fertilizer,  extended-term  dyes,  soil  pH  
modifiers, bio stimulant materials, seeds etc  

 
 
 
 
 
 

sqm 

 
 
 
 
 
 

600 

  

5 Supply and  installation of  CE Certified  steel 
wire  grid /  mesh Geo-composite  made of  me-
chanically woven double twisted hexagonal 
shaped steel wire mesh (as per EN 10223-3) 
made up of 2.7mm dia extruded with polypropyl-
ene polymer of minimum mass per unit area 400 
gm / sq.m. Steel wire mesh type 8 x 10 having Zn 
Al 5% coating as per EN 10244-2 longitudinally 
weaved with steel cable of 8 mm diameter at a 
spacing of 0.3 m having  Longitudinal Tensile 
Strength: 150 kN/m (minimum) ; Puncture Re-
sistance: 140kN minimum acting together with 
polypropylene polymer as three dimensional ero-
sion control mat, including fixing of U pins of 
8mm diameter of typical depth 500mm at 1m c/c 
spacing, lacing    required  to  connect   the  nets   
and  all accessories, including safety,   all other 
ancillary works, material, machinery, labour, etc.  
complete with  all leads  and  lifts. 

 
 
 
 
 

Sq.m 

 
 
 
 
 

580 

  

6 Providing subsurface drain hole (horizontal / in-
clined) in the slope with perforated PVC pipe 
(lined with Non Woven Geotextile) of 50 mm in-
ternal diameter by drilling and inserting the per-
forated PVC pipe complete. 

 
 

RM 

 
 

38 

  

7 Manual scaling of loose rock including stacking of 
boulder at bottom of slope and disposal at dump-
ing place within  1  km  from  the  site  as  di-
rected,  including  all  material,  labour,  machin-
ery,  etc. 

 
Sq.m 

 
38 

  

8 Removal  of  vegetation,  bushes,  shrubs  in  low-
er  and  upper  section  including  stacking  of  
useful  material,disposing of material from hill 
slope with all leads and lifts. 

 
Sq.m 

 
130 

  

  
Total (Rs.) 
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Enclose:      
                                                                                            Yours faithfully, 
1. Demand Draft No.  

2. Date of issue                                                                              Signature of contractor 

3. Name of Bank                                                  Full Name  

                                           Address  

BIDDER’S CREDENTIALS 

Particulars Validity period Supporting documents 

 
1. Financial status (Average Annual 

Turnover for the F.Y. 2021-22, 2020-
21,& 2019-20) 

2. PAN 

3. Active GST Registration certificate 

4. Registration certificate of firm(if any) 

5. Labour License 

6. E.P.F 
 

7. List of similar works previously 
executed 

 

8. ITR return for preceding three FY 
 

9. Audited financial statements and 
positive net worth 
 

10. Certificate for site visit 
 

11. Others  
 

  

Note: Bidder should furnish supporting documents. Otherwise information given in the tender 
shall not be considered for evaluation. Bidders are advised to thoroughly read the entire 
tender document and submit the requisite documents accordingly and not just the 
documents sought in this page. 
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Chapter IX 
 

PHOTOGRAPHS OF THE AREA 
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Chapter X 
 

 
 
 
 
 

Methodology  
for  

Preventive measures for slope protection at left bank above the 
dam deck of Hatidubi Dam, KLHEP. 
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1 INTRODUCTION 
 

Assam Power Generation Corporation Ltd. was constituted after unbundling of Assam State 

Electricity Board (ASEB) in Dec 2004 through State Power Sector Reform Programme under the 

provision of Electricity Act’2003. The company is mainly responsible for maximum energy generation 

to meet up the energy demand in the state. KARBI LANGPI HYDRO ELECTRIC PROJECT, a 

100MW power generation plant situated at LENGERY, DIST: WEST KARBI ANGLONG,ASSAM is 

being operated by APGCL. 

 
2 SITE DESCRIPTION 

 
It has been observed that the top strata is mostly comprised of overburden soil and scattered big sized 

boulders. The height of the slope is varying from 70-80m (approx.). The slope angle for critical section 

is varying from approx. 45-60 deg. Google Earth image and site photo of location are shown below 

as Fig. 1. 

(a) 
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(b) 
 

Fig. 1 a. Google Earth image of the site, and b. Site photograph showing slope condition 
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3 SELECTION CRITERIA 
 

As per current understanding of the critical section, problems such as slope instability, erosion, 

improper drainage, sliding etc are observed. The major mitigation measures shall include drainage 

measures, slope stabilisation measures, erosion control measures for the slope. The purpose of this 

proposal is to strengthen the existing slope stabilization and drainage measures at the site with non- 

conventional systems to prevent further slides. At present, the following structures are being built to 

minimize the landslide. 

a. RRM Toe wall 

b. Toe Drain at each bench 

c. Master drain for proper drainage 
 

3.1. Drainage Measures 

Suitable surface and sub-surface drianage network shall be required to address the issue of improper 

drainage. 

The sub-surface drainage measures shall include sub-horizontal drainage pipes throughout the slope 

at suitable locations identified at site. These can be of perforated pipes (approx. 50mm internal 

diameter) wrapped with non woven geotextile. Non woven geotextile is for acting as filter media to 

prevent clogging of perforations on the drainage pipes by passage of fines. 

The surface drainage measures in the form of open drains are already there on berms and toe of cut- 

slopes. 

 
3.2. Slope Stabilisation Measures and Erosion Control Measures 

Slope stabilisation measures are required to be provided on the slope.The different options available 

for mitigating slope stabilisation measures associated with a landslide/sinking zone are earth works 

(excavations near scarp/crown of landslide and filling near the toe of the landslide), Buttress fills, 

retaining walls (Gravity Walls, Reinforced soil walls/slope, and Soil Nailing/ Ground Anchors), 

Reinforcing Piles etc. Retaining walls options are Plain Cement Concrete (PCC) wall, Reinforced 

Cement Concrete (RCC) wall, Random Rubble Masonry (RRM) wall, Reinforced soil structure etc. 

Buttress fill (as counterweight or counter berm) may be considered as one of the options which will 

need large quantum of fill material. 
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Rigid retaining walls such of PCC wall, RCC wall and RRM wall are not considered here as 

deformations are inevitable in such locations where the site is in high seismic zone and vulnerable to 

slips inherently because of poor overburden soil. Flexible systems such as Reinforced soil structure 

etc. is not viable above the top road for retention of full height of the slope, because of space 

constraints involved in the excavation. 

Since there are space constraints on hill side, anchoring (soil nailing) are proposed. The soil nails are 

passive nails which are not prestressed. 

Considering the terrain and location of project, it has been proposed to provide facia for anchoring 

with mesh facia for the exposed slope surface. This shall also allow for free drainage of the insitu 

strata. Where slope surface is comprising of soil/ soil mixed boulder stratum/weathered rock stratum, 

which are susciptable to weathering/erosion, high strength reinforced geomat can be considered as 

erosion control mat. The erosion control mat shall be adopted along with suitable bio-engineering 

measures to facilitate establishemnt of vegetation. Hydraulically applied erosion control measures are 

recommended here as the suitable solution of bioengineering considering the application area, ease 

of application, etc. 

Anchoring system with flexible facia (for exposed slope surface) and raster of nails/anchors is the 

most applicable solution here along with local trimming/ scaling off. 

Loose scaling the complete slope surface is not feasible from environmental, construction and 

applicability point of views. However, it is recommendable to do loose scaling/trimming in isolated 

patches of unstable blocks or steep profile, which can be scaled off/ trimmed off because of high cost 

of probable intervention, otherwise. 

Additional strengthening measures are required for existing rigid breast walls which are 

damaged/moved. 

4. PROPOSED MITIGATION MEASURES 
 

Following measures in Table 1 are proposed based on current understanding of site condition 

which may be selected and adopted as per site requirement and depending on techno- 

economic feasibility by a judicious assessment of risk probability and maintenance costs: 
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Table 1: Proposed solutions 
 

Mitigation 

Measure 
Solution proposed 

Slope stabilisation 

and erosion control 

measures for cut 

slope on hill side 

 
 Soil nailing with High Strength Steel Reinforced Synthetic Geomat 

+ Hydraulically applied erosion control measures 
 

 Surface anchor (SDA), 32mm dia., 4-6m long, 2m c/c spacing in 

both direction for slope stability on hill side 

Drainage 
 Sub-surface drains: 50mm internal dia. perforated sub-horizontal 

drainage pipes wrapped with non-woven geotextile. 

 

Notes:  
 

 The systems proposed here are purely based on site photographs and current 

understanding of the location. Proper Geotechnical investigation and drone survey to be 

carried out along with necessary design to arrive at the exact solutions. 

 Periodic maintenance of proposed mitigation system and drains shall be done, which is required 

for efficient working for the system and to check for clogging of drains. 

 The drain arrangement has to be provided at suitable gradient and should be connected to the 

main drains as per site conditions to ensure perfect drainage. Proper drainage arrangements 

should be made to ensure sufficient water collection points at regular intervals. This is to ensure 

reduction in seepage by diverting surface run-off to the main drains. Location of drains shall be 

finalised based on the site topography and feasibility. 

5. SOLUTION COMPONENTS 
 

5.1. Anchoring with mesh flexible system 
 

Soil Nail Wall with flexible facia/facing is used as a slope stabilisation measure when 

there is a space limitation. It comprises of two parts: 

1) Nail/ Anchors- Passive elements (i.e., non-pre-tensioned members) (closely 

spaced steel bars encased in grout) which address the global slope stability 

and are connected to the facing system. 
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2) Flexible structural facing – High strength reinforced Synthetic Geo mat 

which acts as a facia for the nailing and provides the surficial stability. 

The functions of nailing are as follows: 
 

• Enhance the deep-seated stability of the slope 
 

• Provide long-term reinforcement of the soil 

• Be connected to the facia 

The functions of facia are as follows: 

• Protects the exposed surface from erosion 

• Connects the unstable surficial layers with the stabilised steep slope 

• Acts as a drainage system. 

Along with High Strength Steel Reinforced Synthetic Geomat; HECPs (Hydraulically Applied 

Erosion Control Products) can also be applied to ensure vegetation growth. 

Hydroseeding is a process where seed and any combination of fertilizer, lime, 

biostimulant, moisture retention polymer, tackifier and other additives are combined with 

water and a hydraulic mulch to form a slurry. 

 
 

 
Fig. 2 Soil Nail Wall with Flexible Structural Facia 

 
 

 
5.1.1. Self-drilling anchor (SDA) 

The Self Drilling Anchors are commonly use system for rock mass stabilization, especially in cut slope 

stabilization applications like in tunnelling, mining and road infrastructure industries. Soil nailing is typically 
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used to stabilise existing slope or excavation. These anchors are typically drilled or installed at 10 to 20 

degree with horizontal and primarily subjected to tensile stresses. 

In case of difficult installation conditions (insitu strata comprising of soil / soil +rock boulders /collapsible 

strata), self-drilling anchors are used. It consists of hollow anchor bars, sacrificial drill bits, couplers, 

anchor plate and bolt. They can also be used for cortical strengthening in inaccessible terrain where 

drilling operations are difficult, and use of regular bars would be time consuming and difficult. 

The self-drilling anchor system is comprised of a hollow threaded bar with an attached drill bit that 

performs drilling, anchoring and grouting in a single operation. The hollow bar allows air and water to 

freely pass through the bar during drilling to remove debris and then allow grout to be injected immediately 

after drilling is completed. Alternatively, grout can be injected during drilling operation itself. 

Grout is pumped through the hollow bar, which exits through the nail bottom at drill bit and fills up the 

entire drill hole length. Couplers can be used to join hollow bars and extend the bolt length while nuts and 

plates are secure the anchor at slope face. 
 

 
Fig. 3 Typical figure of Self drilling anchors connected with coupler 

 
Continuous Threaded Anchor (CTA) can be applied, in case of stronger in-situ strata. 

 
 
 

5.1.2. High Strength Reinforced Synthetic Geomat Extruded with Longitudinal Wire Ropes 

 
High strength reinforced synthetic geomat is the next generation of high performing geomat made from 

the extrusion of Polypropylene Geomat on the Steelgrid System. The reinforcing hexagonal steel wire 

mesh has mechanical characteristics higher than the ones suggested from EN 10223-3. The wire is with 

a Zn-AI5% coating in accordance with EN 10244-2, Class A. 
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Fig. 4 High strength reinforced synthetic geomat 
 

Main features: 
 

 Provides immediate erosion protection from rainfall runoff, encourages re-vegetation of the soil slope 

and provides root reinforcement. 

 Provides immediate protection of exposed areas from direct effect of winds and rainfall. 

 Reduces the velocity and volume of runoff flow by increasing water percolation into the soil. 

 Recommended in Section 700 of MORTH (Refer Tables 700-13 & 700-14). 

 Speedy and Efficient Installation. 

 More life time. 

The hexagonal wire mesh (extruded with longitudinal wire ropes) forming the reinforced 3- 

Dimensional geosynthetic mat has a long service life and high-resistance which meets the strict 

requirements for rockfall protection works and slope stabilisation works. 

Advantages of Erosion control mat 

 Provides immediate erosion protection from rainfall runoff, encourages re-vegetation of the soil slope 

and provides root reinforcement. 

 Provides immediate protection of exposed areas from direct effect of winds and rainfall. 

 Reduces the velocity and volume of runoff flow by increasing water percolation into the soil. 

 Speedy and Efficient Installation. 

 Durable 

Reference Code: MORTH Specifications – Rev 5: Section 700 (Refer Tables 700-13 & 700-14) and 

IRC HRB Special Report – 23, clause 5.4. 
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5.2. Hydraulically Applied Erosion Control Measures (Hydroseeding) 
 
 

Hydraulically Applied Erosion Control Measures contains of hydraulically applied erosion control product 

(HECP) and alternative topsoil: 

 
5.2.1. High Performance Flexible Growth Medium 

 
 

High Performance-Flexible Growth Medium (HP-FGM) is a hydraulically-applied, 100% biodegradable 

growth medium that is composed of 100% recycled thermally refined (within a pressure vessel) wood 

fibers, crimped interlocking man-made biodegradable fibers, mineral activators, naturally derived cross- 

linked biopolymers and water absorbents. The HP-FGM is phytosanitized, free from plastic netting, 

requires no curing period and upon application forms an intimate bond with the soil surface to create a 

continuous, porous, absorbent and flexible erosion resistant blanket that allows for rapid germination and 

accelerated plant growth. It has proven to surpass all hydraulically applied mulch products and turf 

establishment blankets. 

The main features are: 

• Immediately effective upon application—bonds directly to soil 

• Superior erosion control—99% effective at multiple large-scale testing laboratories 

• Excellent functional longevity that lasts through grow-in upto 2 years 

• Ideal for dormant seeding and long-term protection in arid climates 

• Less soil preparation, faster lay down and lower installed cost than rolled blankets 

• Faster vegetative establishment and greater biomass production than any rolled blanket or 

hydraulically applied mulch available 

• Minimizes soil loss and turbidity of effluent runoff 

• Proven to be completely environmentally friendly 

• Reduces the “C” factor to 0.15 when calculating soil loss using RUSLE equation. 
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Fig. 5 Application of High Performance-Flexible Growth Medium 
 

5.2.2. Biotic Soil Media 

Biotic Soil Media (BSM) has been designed as a topsoil alternative that accelerates the development of 

depleted soils/substrates with low organic matter, low nutrient levels and limited biological activity. BSM 

is not a direct replacement for expensive topsoil but provides an abundant source of organic matter and 

soil building components to quickly modify soil chemistry, initiate growth establishment and build-up of 

the uppermost “O” and “A” soil horizons. 

All components of the BSM blend are naturally derived and renewable, and engineered to optimize 

moisture retention, growth and establishment of vegetation. BSM can be used on challenging sites with 

difficult access and on steep slopes where topsoil placement is impractical. 
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Fig. 6 Application of Biotic Soil media 
 
 

 
5.3. Drainage Measures 

The sub-surface drains shall realize with PVC tubes/pipes with micro-holes, inserted in sub horizontal 

holes drilled into the slope. The usual diameter of the tubes shall be of 50mm dia and shall be inserted in 

the slope inclined upwards from 5° to 15°. The PVC pipes shall have a filtering geotextile on the outer 

surface to avoid the obstruction by the fine soil particles. 

The outcoming flow shall be diverted to a surface drainage system suitably. 
 
 
 

6. RELEVANT STANDARDS AND CODES 
 

6.1 Design 
 

1. IRC: SP: 42 – 2014, Guidelines of Road Drainage. 

2. FHWA-NHI-14-007 – Soil Nail Walls Reference Manual (FHWA GEC 007), 2015. 

 
6.2 Products/System 

 
Table 2: Codal References for different products 

 
Sl. No: Product Codal References 

 
1 

High Strength Steel
Reinforced Synthetic 
Geomat, Hydroseeding 

MORTH Specifications – Rev 5 – Section 700. 
IRC- HRB- Special Report-23 -State of the Art: Design and Construction 
of Rockfall Mitigation systems, Chapter-5. 
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7.   SUMMARY AND CONCLUSIONS 
 

The scope of this report is limited to the hill side mitigation measures comprising of soil nailing with 

erosion control mat, bioengineering measures and Gabion toe wall. This report comprises of brief site 

observations, selection, of slope stabilisation measures. Sub-surface drainage measures in the form 

of perforated drain-pipes wrapped with non-woven geotextile are proposed. The proposed products 

are conforming to Indian and International codes relevant to rockfall mitigation. 

A complete prevention or avoidance of rockfall/landslide incidences is not viable. 


