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Chapter-1 
TENDER NOTICE 

          ASSAM POWER GENERATION CORPORATION LIMITED 
Registered Office: Bijulee Bhawan, 3rd floor, Paltanbazar, Guwahati-781 001, Assam. 

Email:  saurav.saikia@apgcl.org  
Chief General Manager (Hydro & Civil) 

 

E-Tender Notice No. APGCL/CGM (H&C)/2024-25/3rd Floor Renovation Phase 2/05(24) 
Dated:   24.09.2024 

Invitee 
The Chief General Manager (Hydro & Civil), 3rd Floor Bijulee Bhawan, 
Paltanbazar, Guwahati, Assam, PIN-781001 

Name of work Renovation Of Office Space at Third Floor, Bijulee Bhawan, Paltanbazar, 
Guwahati-01, Phase-2 (In Line With Phase-1). 

Duration of work 120 (One hundred and twenty) days from the date of signing of Contract 
Agreement. 

Tendered value Rs. 98,05,079.00 (Rupees Ninety-Eight Lakhs Five Thousand Seventy-Nine only) 
(inclusive of all taxes) 

Eligibility of the 
bidder 

Experienced and financially sound Civil Engineering firms / contractors with 
following Average Annual turnover during last three Financial Years i.e., 
2022-23, 2021-22 & 2020-21: Rs. 49.02 lakhs (50% of the tendered amount) 
and having experience of successfully completing similar works during the last 7 
years ending last day of month previous to the one in which applications are invited 
should be either of the following: - 
a. Three similar completed works costing not less than the amount equal to Rs. 
39.22 lakhs (40% of the tendered amount). 
or 
b. Two similar completed works costing not less than the amount equal to Rs. 49.02 
lakhs (50% of the tendered amount). 
or 
c. One similar completed work costing not less than the amount equal to Rs. 78.44 
lakhs (80% of the tendered amount). 
(Supporting documents to be submitted). 

Procedure to be 
followed for bid 

evaluation 

The techno-commercial evaluation of bids shall be carried out as per Quality & 
Cost Based Selection (QCBS) System which includes 70% scope of the quality 
(Techno-Commercial) Bid and 30% weightage of the Price Bid. 
 

Tender fee (Non-
refundable) 

Rs. 2000/- (Rupees Two Thousand only)                                    
Tender processing fees must be deposited online as per instructions given vide as 
per OM. No. FEB. 269/2017/27 dated 21.08.2019. No exemption will be allowed 
in submission of Tender Fees to any bidder. 

Earnest Money 
Deposit (EMD) 

Rs. 1,96,102.00 (for General) 
Rs.    98,051.00 (for SC/ST/OBC) (For Individual only) 
EMD amount should be deposited online as per Finance Department Govt. of 
Assam office memorandum (OM). No. FEB.269/2017/27 dated 21.08.2019. 
EMD amount in any other form will not be accepted. No exemption will be allowed 
in submission of EMD to any bidder. 

Start date of Tender 25/09/2024 

Last date and time of 
online bid submission 

12.00 p.m. on 09/10/2024 

Tender Opening 
Technical bid:  02.00 p.m. on   09/10/2024 
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Bidder must download the Bidding Documents and submit the bid electronically on the portal 
https://assamtenders.gov.in 
The Bidders will be required to submit the bids by using own Digital Signature Certificate with both Signing 
and Encryption Certificates (minimum Class-II Certificate). Prospective Bidders must procure DSC before 
participating in the tenders. The viewing & downloading of the bid document will be free of cost. 
 
 
Bid shall be submitted electronically/ online. 
The bidder must submit the requisite tender fee and EMD through online as per Finance Department 
Govt of Assam office memorandum (OM) No. FEB. 269/2017/27 dated: 21.08.2019. 
 
The Bidders will be required to download the Bidding Documents from the web portals mentioned above. 
However, they will have to pay a non - refundable tender document fee as mentioned above online, the details 
of which are stipulated in the tender document. The acceptance of the bid shall be subjected to acceptance of 
both document fee and Bid security or EMD.   
The Chief General Manager (Hydro & Civil), APGCL is not bound to accept the lowest rates and reserves the 
right to accept or reject any or all tenders without assigning any reason thereof. 
Note: Any addendum/corrigendum/extension etc. in respect of this tender shall be issued on the portal 
https://assamtenders.gov.in and APGCL’s website: www.apgcl.org. 
 

 
 
                                                         Sd/- 
                                     Chief General Manager (H&C)   
                                          APGCL 
 

Memo No. APGCL/CGM (H&C)/W/2023-24/1034/54                                                   Date: 24/09/2024 

Copy to: - 
1) The OSD to the Chairman, APGCL, Bijulee Bhawan, Paltanbazar, Guwahati-1, for favour of kind 

information to the Chairman, APGCL. 
2) The OSD to the Managing Director, APGCL, Bijulee Bhawan, Paltanbazar, Guwahati-1, for favour 

of kind information of MD, APGCL.  
3) The Chief General Manager (F&A), APGCL, Bijulee Bhawan, Paltanbazar, Guwahati-1, for 

information. 
4) The P.R.O., APDCL, Bijulee Bhawan, Paltanbazar, Guwahati-1 for information with a request to 

publish the NIT in 1 (one) issue of Local Dailies in Regional and English language on or before 
25/09/2024. 

5) Relevant File. 
 
 
 
 

                                                                                                  Sd/- 
                                      Chief General Manager (H&C)  

                                              APGCL 
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CHAPTER-II 

 

1 TERMINOLOGY 

1.01 APGCL wherever used in this document shall mean Assam Power Generation Corporation Limited  
incorporated vide The Companies Act 1956 in exercise of Powers  conferred   under the Act including 
subsequent amendments, if any. APGCL is a successor company of ASEB. 

1.02 CGM (Hydro & Civil) or owner or purchaser or project authority wherever used in this document 
shall mean the officer holding the post of the Chief General Manager (Hydro & Civil) APGCL, 
Guwahati (Assam), who or his authorized representative  will exercise authority on behalf of  the 
Department in respect of the Tender and the works specified herein. 

1.03 Engineer-in-Charge/or engineer shall mean the Officer holding the charge of the Departmental post 
of General Manager/ Assistant General Manager (Civil) pertaining to supervision of works specified 
in this document. 

1.04 The term ’Contractor’ wherever used in this document shall mean the individual/firm or  company 
who shall have entered into a contract agreement with the owner or the project  authority, 
undertaking on his behalf to carry out the works in full or in part as may be specified in contract 
documents, and shall include in the case of an individual/ his heirs, administrators and permitted 
assignees, in case of a firm, the partners of the said firm, their respective heirs, executors, 
administrators and permitted assignees, and in case of a Company its successors and permitted  
assignees. 

1.05 Contract documents shall mean and comprise the following documents and shall be the basis of 
agreement between the owner and the contractor for carrying out the works in accordance with the 
terms and conditions, specifications, drawings and directions contained in the said documents. 
a) Bid documents duly filled in respect of rates, process & signed, the tender forms properly filled 
in, signed and dated by the contractor & duly submitted. 
b) Contractor’s original bid proposal and subsequent correspondences relating to clarifications and 
negotiations, if any, prior to award of the contract. 
c) Equipment, specifications and drawings, so far as applicable 
d) Approved agreement forms duly signed, dated and sealed by the contractor and the owner as 
specified in the said forms 

1.06 ‘Equipment’ and ‘Plants’ shall mean and include all sorts of machineries and accessories, 
apparatus, instruments, components manufactured articles and parts etc. to be supplied or   
provided by the contractor under the terms of the contract, unless otherwise specified 

1.07 The ‘Works’ shall unless be repugnant to such description shall be construed and taken to mean 
the works contracted, or by virtue of the contract agreement, to be executed whether temporary or 
permanent and whether original, altered, substituted or additional. 

1.08 The expression ’Specifications’ wherever used in this document shall mean all the pertinent terms 
and stipulations furnished herein in respect of the work or part thereof and/or indicated in the 
drawings appended hereto and to be issued for construction and shall have reference also to other 
relevant terms and stipulations not furnished herein, but as  far as applicable. 

 
 
 
 
 
 
 
 
 

 
 
 
 

 



~ 5 ~ 
 

 

CHAPTER-III 
 

INSTRUCTION FOR BIDDERS AND SPECIAL CONDITIONS 
 
E-Tender Notice No. APGCL/CGM (H&C)/2024-25/3rd Floor Renovation Phase 2/05(24)  
Dated :   24.09.2024 
 
BID INVITATION FOR :   
RENOVATION OF OFFICE SPACE AT THIRD FLOOR, BIJULEE BHAWAN, PALTANBAZAR, GUWAHATI-01, PHASE-
2 ( IN LINE WITH PHASE-1). 
 
EARNEST MONEY DEPOSIT:       

Rs. 1,96,102.00 (for General) 
Rs. 98,051.00 (for SC/ST/OBC) (For Individual only) 

EMD amount should be deposited online as per Finance Department Govt. of Assam office 
memorandum (OM).No. FEB.269/2017/27 dated 21.08.2019. 
EMD amount in any other form will not be accepted. No exemption will be allowed in EMD to any other 
bidder possessing any other certificate other than that specifically mentioned herein. 
  
1. DUE DATE AND CLOSING TIME 

The bid will be received up to 12.00 P.M. of 09/10/2024. The opening time of the technical bids will 
be at 2.00 p.m. on the same day and the venue will be the office of the Chief General Manager (H&C), 
APGCL.  
 

2. TIME OF COMPLETION OF WORK 
The stipulated time of completion of the work is 120 (One Hundred Twenty) days from the date of 
signing of Contract Agreement. No time extension shall be granted to the contractor irrespective of 
size and volume of the awarded work. 
 

3. BID-GUARANTEE OR EARNEST MONEY DEPOSIT: (E.M.)  
i) Every bid or tender shall be accompanied by a deposit of Earnest Money (E.M.) for an amount 

indicated or as specified in the Tender Notice. EMD amount should be deposited online as per Finance 
Department Govt. of Assam office memorandum (OM).No. FEB.269/2017/27 dated 21.08.2019 (copy 
enclosed for ready reference). EMD amount in any other form will not be accepted. 

 
ii) The Earnest Money as mentioned above will be returned to the respective bidders as per Finance 

Department Govt. of Assam office memorandum (OM).No. FEB.269/2017/27 dated 21.08.2019 vide 
online. The department will not entertain any claim for release of the E.M. during the pendency of 
selection of contractors for awarding the contract. The department will not pay any interest on the 
E.M. deposit. 

 
iii) The E.M. is liable to be forfeited in the absolute discretion of the CGM (H&C), APGCL if the selected 

bidder revokes or alter or causes to withdraw his offer/tender before the expiry of its validity or fails 
after the contract is awarded to him to execute the ‘Contract Agreement’ with the department or to 
commence the work within the period envisaged in the terms and conditions or as might be notified 
in the work order. 

 
iv)  A tender is liable to outright rejection in absence of the requisite E.M. deposit. 
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A. PERFORMANCE SECURITY DEPOSIT (S.D.) IN THE FORM OF PERFORMANCE BANK 

GUARANTEE 
 
4.1 Performance Guarantee amounting to 10% of the quoted value (inclusive of GST) by the successful 

bidders must be deposited immediately after issue of Letter of Intent. The successful bidder will be 
issued letter of intent before allotment of Work Order and he/she must immediately initiate the 
process for issuance of Bank Guarantee with the concerned Nationalized Bank so as to ensure 
submission of PBG on the date of issuance of LoA/Work Order.  The bidder may submit the requisite 
performance security only in the form of Bank Guarantee/FDR/Demand Draft in favour of “The Chief 
General Manager (F&A), APGCL, Bijulee Bhawan, Guwahati- 01”. Performance Security in any 
other form will not be accepted. The PBG submitted for Performance Security should have a 
minimum validity of 1 year 6 months from the date of submission of PBG. However, on successful 
completion of the work, the PBG will be released 12 months after completion of the work. 

 The bidders are requested to advise the Bank Guarantee issuing bank to comply with the following 
and ensure to submit, the receipt of the copy of SFMS messages as sent by the issuing bank branch, 
along with the original BG in APGCLs tender issuing office: 

 The bank guarantee issued by the Nationalized Bank must be routed through SFMS platform as per 
following details: 
i. MT/IFN 760/MT/IFN 760 COV for issuance of Bank Guarantee. 
ii. MT/IFN 760/MT/IFN 767 COV for amendment of Bank Guarantee. 

 The above message/intimation shall be sent through SFMS by the BG issuing Bank Branch to AXIS 
Bank, Paltanbazar Branch, Account No: 375010200007573, IFS Code-UTIB0000375, Branch 
Address- 

 AXIS Bank Ltd., Commercial Building, A.T. Road, Guwahati-01. 
 Apart from Bank Guarantee, Performance Security Deposit can also be submitted through Fixed Deposit 

(FD) and Demand Draft (DD), pledged / drawn in favour of The Chief General Manager (F&A), APGCL.  All 
other Terms & Conditions regarding the Performance Security Deposit shall remain the same as mentioned 
in the above paragraphs. 
 

 
4.2 Such S.D. shall be forfeited or appropriated by invocation of PBG/FDR/DD by the CGM (Hydro & 

Civil), APGCL, Bijulee Bhawan, Guwahati under authority of the owner in his discretion towards 
any loss, damage etc. that may be sustained by the APGCL as a result of breach of any terms, 
conditions of the contract by the contractor, notwithstanding other remedies open to the APGCL 
under the terms of the contract or law.  

4.3 In the event of contractor’s Security Deposit being appropriated towards loss, damage etc, the 
contractor shall forthwith recoup the amount to restore the Security Deposit to the full current value 
within 30 (thirty) days from the date of intimation. 

4.4 Subject to the provisions mentioned above and the provisions of guarantee period of one year, the 
Security Deposit will be returned to the contractor on the due and satisfactory completion of the 
contract and after all claims of the APGCL shall have been settled. The APGCL will not pay any 
interest on the amount of Security Deposit of Performance Guarantee. If the work gets damaged 
during the defect liability period due to default of the contractor or even otherwise (including due to 
force majeure) the CGM (Hydro & Civil) reserves the right to forfeit the SD Money.These points shall 
also be valid if SD is submitted through FD, DD. 

  
 
5. GST / INCOME TAX CERTIFICATE (PAN / GST): 
5.1 The offered rates and / or prices for the work shall include all taxes, duties, forest royalties, 

monopolies etc. as may be applicable on material and labour during the tenure of the contract. There 
will be no reimbursement for any increase or levy of new taxes, duties etc. on materials utilized for 
this work or equipment furnished / supplied for completing the work or for machineries, equipment, 
tools and tackle, fuel and lubricants etc. used in connection with the performance of the work, unless 
otherwise specified or qualified by the bidder in his bid. If, however, any tax or duty is levied by the 
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Govt. or statutory body on the finished work (after complete installation and / or delivery), such tax 
or duty will be to the account of the APGCL.  

5.2 The contractors must have an Active GST Registration No. and should submit copy of GST Certificate 
and attested copy of PAN Card. 

5.3 Caste certificate must be produced where necessary. 
5.4 Copy of acknowledgment of ITR filled for preceding three financial years and an undertaking 

regarding ITR filling for preceding three financial years immediately before this FY in which tax is 
required to be deducted (i.e. FY 2022-23, FY 2021-22, FY 2020-21,) 

 
6. BIDDER’S QUALIFICATIONS: 
6.1 The Bidder should submit a list and description of similar or comparable works previously executed 

by him successfully during last 7 (seven) consecutive years indicating the individual volume and 
contract price along with the name and address of the respective owner / authority.  

6.2 All prospective bidders are hereby notified that, before any bid submitted in response to this 
invitation is considered for award, the CGM (Hydro & Civil), APGCL may require the bidder to 
submit a further statement of facts in detail as to the previous experience of the bidder and financial 
resource available with him for performing the contemplated work. The CGM (Hydro & Civil), 
APGCL expressly reserves the right to reject any bid or which the facts as to business, financial and 
other resources or business experience, compared with the work bid upon, justify such rejection. 

6.2 The Bidder should submit valid Labour License Certificate. The Bidder must possess Valid Contrac-
tor License issued by any department under Govt. of Assam. The contractor or his sub-contractors 
for internal electrification works should have the requisite valid electrical contractor li-
cense. 

6.3 Cost overrun shall not be accepted. 
6.4 Civil Engineering firms/contractors with adequate experience of having successfully completed 

similar works during the last 7 years ending last day of month previous to the one in which 
applications are invited should be either of the following :- 
a. Three similar completed works costing not less than the amount equal to Rs. 39.22 lakhs 
(40% of the tendered amount). 

                                         or 
 b. Two similar completed works costing not less than the amount equal to Rs. 49.02 lakhs
 (50% of the tendered amount). 
                                         or 
 c. One similar completed work costing not less than the amount equal to Rs. 78.44  lakhs  

(80% of the tendered amount). 
 

They must submit such completion certificate along with respective Work Order with the tender. 
Similar work means the bidder should have completed Construction and repairing/ renovation of any 
buildings, offices etc. with state of art facilities along with smart accessories. 
Contractors should be financially sound to invest the amount and should submit necessary evidence 
on this account. CA certified Average Annual turnover during last three Financial Years i.e.FY 2022-
23, FY 2021-22, FY 2020-21 should not be less Rs 49.02 lakhs (50% of the tendered amount).
However; annual turnover certificate of each of the three financial years mentioned above must be 
supported by Audited Financial Statements. The CA certified average annual turnover may be 
accompanied with relevant financial documents for the FY 2020-21, 2021-22 & 2022-23. 

6.5 It should be ensured that the contractors shall have Provident Fund Code No. It will be ascertained 
that all the workers engaged by the contractor directly should be registered for Employees’ Provident 
(EPF) and due contribution have been credited into their account. The Bidder should also submit 
valid ESIC Certificates. 

6.6 The bidder should have adequate manpower and machinery. The proper manpower and machinery 
list at the disposal of the contractor which is to be deployed at site should be submitted in form of 
notarized affidavit. 

6.7 The Bidder should not have been blacklisted by any State Government, Central Government, State 
PSU, Central PSU, Private Company, etc. Document where the bidder has ‘solemnly’ stated that he 
has not been blacklisted by any State Government, Central Government, State PSU, Central PSU, 
any Private Organization, etc. Such document shall be notarized. 
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6.8 Certified copy from Chartered Accountant for Positive Net Worth of bidder for FY 2022-23.  
6.9 Bank solvency certificate not earlier than past 01 year from the date of floating of the tender. The date of 

issuance and amount should be clearly mentioned.  
6.10 In the absence of the above stated requisite documents, the bid of bidder will be considered non-

responsive. 
 
7. BIDDER SHOULD EXAMINE & UNDERSTAND  

All prospective bidders are required to thoroughly study and carefully examine all the terms and 
conditions, instructions, drawing & specifications pertaining to the work and visit the field of work 
to fully satisfy and acquaint themselves about the nature and location of work, the configuration of 
the ground. The spring level, the surface conditions, quality and quantity of materials required and 
their availability the type of equipment and facilities needed preliminary to and during the execution 
of the work and local conditions which may affect the work or cost thereof. Failure to do so will be at 
the bidder’s risk.  
 

 8. SUBMISSION OF TENDER 
8.1 Bidders are to quote their rates against each item in clear money (Rupees) value per unit of work 
 (inclusive of all taxes) in the prescribed format. 
8.2 The rates are to be quoted on item rate basis. The rates are to be quoted in figures. 
8.3 The rates quoted by the bidders will be inclusive of all taxes, royalties and other statutory levies as 
 applicable. 
8.4 Bidders should note that unusually low rates not feasible for execution may not be technically 

accepted. 
8.5 Bidders should note that during the time of execution of work, any item not covered by the schedule 

of work if required to be done as per decision of the CGM (Hydro & Civil)/ Engineer-in Charge of 
APGCL, they have to execute such work/works as supplementary item of works, rates of which will 
be calculated by using the following formulae: 

R= (T’/T) * P 
Where, R= Rate of supplementary item of work 
  T’= Bid value 
  T= Tendered value 

P= Accepted Rate for the work as per respective S.O.R. or estimate 
If the rate of such supplementary item/items is/are not available in the aforesaid S.O.R, the same 
will be analyzed by the department as per reasonable market price but in any case of dispute for rate 
of supplementary item/items, the decision of CGM (Hydro & Civil) will be final and conclusive. 

8.6 The quoted rates will be firm for entire period of completion of the work. No price escalation on any 
 component will be admissible. 

8.7 Firms submitting tender should enclose a certified copy of the Firm’s constitution and a certified copy 
of Power of Attorney authorizing a person to operate the tender and contract and should furnish full 
address of the partners and the persons holding power of attorney on behalf of the firm. 

8.8   Information regarding litigation, current or during the last five years, in which the Bidder is involved 
with APGCL/AEGCL/APDCL and with any other state or central PSU/department, must be 
furnished, if  any in the prescribed format ( at Chapter VII). 

8.9      In the event of the date specified for bid receipt and opening being declared as a closed holiday for 
Purchaser’s office, the due date for submission of bids and opening of bids will be the following 
working day at the appointed date and place. 

8.10 The Corporation cannot be held responsible for non-receipt and postal delay. 
8.11 Every page of the tender document to be duly signed manually and submitted by the bidder.***. Bids   

submitted without proper seal and signature of the bidder will be rejected immediately.  
8.12 The contesting bidders must password protect the technical documents before uploading on the NIC 

portal. The password must be kept confidential and shared only with the concerned officials of 
APGCL. Also, the bidders may also submit a hard copy of the technical bids in the O/o the CGM 
(Hydro & Civil), HQ, APGCL (not mandatory). Online process through E-tender portal will be final. 
The password must be emailed to APGCL on the day of Technical Bid opening. The email Id to which 
the password is to be mailed is: samim.ahmed@apgcl.org 

8.13 For any query regarding the tender, bidder shall email at:  
 samim.ahmed@apgcl.org 
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 aswini.choudhury@apgcl.org  
 

9. AWARD OF CONTRACT 
9.1 The contract will be awarded to that responsible bidder whose bid, confirming to the schedule 

conditions of contract and specifications will be most advantageous to the Department, price and 
other factors  considered. An award mailed (or otherwise furnished) to the successful bidder will 
result in a binding contract without further action by either party. The CGM (Hydro & Civil), APGCL 
does not bind itself to accept the lowest bid or any bid. As the interest of the Department may require, 
the right is reserved to reject any or all bids and to waive any minor informality or irregularity in 
bids received without assigning any reason thereof. Bid which are incomplete or which contain 
undesirable conditions are liable to rejection. 

9.2  APGCL will try to make timely payment of bills, but on unavoidable circumstances cannot guarantee 
 timely payment of bills, for which no interest on the payable amount will be entertained 
 
10. CONTRACT AGREEMENT 
10.1 The ‘Contract agreement’ (or Tender Agreement) for the works will be drawn up with the selected 
 bidder/bidders within 7 (Seven) days of issue of the LOI and the contract documents will 
 comprise as described herein before. 
10.2 In a case where the selected bidder fails to commence the work as shall be notified in the work order 

or fails to execute the tender agreement with the CGM (Hydro & Civil), APGCL as stipulated herein 
before;  the CGM (Hydro & Civil), APGCL reserves the right to claim loss, damage etc. and take 
appropriate action under the terms of this document or law including forfeiture of S.D. 

 
11. TOOLS & PLANTS 
11.1 The APGCL shall not furnish any tools & tackle, plants and equipment or such facilities for carrying 

out the work by the contractor (excluding hypothecation). The contractor shall arrange and maintain 
the equipment required for implementation of work all throughout the period of the contract. 

 
12. MATERIALS & LABOUR 
12.1 All materials (this includes without limitation raw materials, parts, components etc.) and labour 

required for carrying out the work shall be arranged and furnished by the contractor all throughout 
the tenure of the contract and strictly conform to relevant IS Code ( latest revision).  

12.2 The intending tenderers should inspect the prospective sources of collection of raw materials and 
fully satisfy him about the quality of materials, availability of materials, lead, and mode of 
transportation. The Department shall not consider, after acceptance of the contract, to pay any extra 
charge for lead or any other reasons, in case the contractor found later on, to have misjudged, the 
quality/quantity of availability of such materials from the source of collection.   

12.3 APGCL shall not issue any construction materials such as cement, reinforcement bar, or any other 
 materials. 
12.4 In connection with the performance of work throughout the tenure of the contract, the engagement 

of labour and payment therefore by the contractor shall conform to the statute, the pertinent law or 
act of the Central & State Govts, as well as rules, regulations and orders of the local authorities or 
statutory bodies, as may be in force from time to time.  

12.5 The materials procured for the work by the contractor shall be placed at site properly for inspection 
of Engineer-in charge before utilization. Any defecting materials should be replaced immediately for 
which  no extra charge will be payable to the contractor. 
 

13. CHANGES IN QUANTITY AND ITEM 
13.1 The CGM (Hydro & Civil), APGCL may at any time, by a written order make changes within the 

general scope of the contract, in any one or more of the following 
Quantity of any item 
Alteration or omission of any item 
Addition of any item 
Alteration in drawings, designs or specifications 

If any such change causes an increase or decrease in the cost of or the time required for performance 
of the contract, an equitable adjustment shall be made in the contract price or time schedule or both 
and the contract shall be modified in writing accordingly. Any claim by the contractor for adjustment 
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under this clause must be asserted within 30 days from the date of receipt by the contractor of the 
notification of change: PROVIDED HOWEVER, that the CGM (Hydro & Civil) if decides that the 
facts justify such action, may receive and act upon any such claim asserted at any time prior to final 
payment under the contract. Failure to agree to any adjustment shall be a dispute concerning a 
question of fact within the meaning of the disputes mentioned herein after. However nothing in this 
clause shall excuse the contractor from proceeding with the contract as changed.    
 

14. INSPECTION 
14.1  All works and all supplies (this term includes without limitation raw materials, parts, components, 

intermediate assemblies and end products) under the contract shall be subject to inspection and test 
by the CGM (Hydro & Civil), APGCL or his authorized person to the extent practicable at all times 
and places including the period of construction or manufacture and in any event prior to final 
acceptance. 

14.2  In case any work or part thereof or/and any supply is found defective in material or workmanship or 
otherwise not in conformity with the specifications or drawings or requirements of the contract, the 
CGM (Hydro & Civil), APGCL shall have the right either to reject them or to require their correction, 
as directed by the department. 

14.3  The inspection and test by the CGM (Hydro & Civil), APGCL or his authorized person of any work 
or any supplies does not relieve the contractor from any responsibility regarding defects or other 
failures to meet the contract requirements which may be discovered prior to final acceptance. Except 
as otherwise provided in this contract final acceptance shall be conclusive except as regards latent 
defects, fraud or such gross mistakes as amount to fraud. 

14.4  The contractor shall provide and maintain an inspection system acceptable to the CGM (Hydro & 
Civil), APGCL covering the works and/or supplies hereunder. Records of all inspection works by the 
contractor shall be kept complete and available to the CGM (Hydro & Civil), APGCL during the 
performance of this contract. 

 
 

15. FORCE MAJEURE 
15.1 Force Majeure shall cover only act of God, Fire, War, Strikes, Riots and Civil Commotion, Act of 

Government etc. Any constraints other than those specified above will not constitute force majeure 
condition. In view of the other constraint beyond the control of the Contractor primarily due to 
statutory compulsion, extension of execution may also be considered on individual merit of the case. 
In case of Force Majeure condition the contractor shall notify such condition to CGM (Hydro & Civil) 
within 15 (fifteen) days from the beginning of such delay in writing for consideration and acceptance. 

15.2 It may be noted that in the event of Geological surprises/problems, the work may need to be stopped 
 for some time at the discretion of the engineer in charge. The stoppage period shall be 
excluded  from the time period allotted for completion of the work. The time of completion shall 
be accordingly  adjusted for such stoppage of work, if any. 
 

 
16. LIQUIDITY DAMAGE 
16.1 In case of delay in work completion beyond the work completion period, the contractor shall be liable 

to the following: 
 
 a) The liquidated damages shall be payable for delay in completion of the work @ 1 % (one percent) 

of the executed value per week. The liquidated damages so payable shall not exceed 10% (ten percent) 
of the executed value. However, the payment of liquidated damages shall not in any way relieve the 
Contractor from any of its obligations to complete the works or from any other obligations and 
liabilities of the Contractor under the Contract. 

 
 b)  Complete the balance work giving notice to the Contractor and to recover any extra expenditure   
incurred thereby for having to purchase these materials or complete the work at a higher price, at 
risk and responsibility of the Contractor.  

 
c) Cancel the Contract/Work Order wholly or in part and to purchase materials/equipment and  
execute the work at the full risk and cost of the Contractor and forfeit the security deposit.  
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d) The work is liable to be stand cancelled without any compensation, if the work is not completed  
within 6 months from the end date of the contractual completion date as per work order. 
 

17. TERMS OF PAYMENT   
 1) 1st Running Account Bill shall be entertained only after completion of minimum 25% of total work. 
2) 2nd Running Account Bill shall be entertained only after completion of minimum 50% of total work. 
2)  3rd Running Account Bill shall be entertained only after completion of minimum 75% of total work. 
3)  4th & Final Account Bill shall be entertained only after completion of 100 % of total work. 
5) Bills shall be entertained on the basis of actual measurement of completed work as per standard 
procedure.  
6) Every payment shall be made subject to the availability of fund. 

          
18. CONTRACTUAL FAILURE: 

In the event of contractual failure of any respect on the part of the Contractor, APGCL shall be 
entitled to forfeit the security deposit or any deposit or any payment due to the Contractor from this 
or his other contracts towards the recovery of APGCL's claim for damages arising out of the failure. 
In addition, APGCL may black-list or ban the Contractor or pending enquiry, suspend him or take 
any other steps considered suitable. 

 
19. SETTLEMENT OF DISPUTE: 

In the event of any dispute or differences at any time arising between the parties relating to work or 
any other clauses or any content of the right and liabilities of the parties or other matters specified 
therein or with reference to anything arising out of such dispute or differences shall be endeavored 
to be resolved by mutual negotiation. If, however, such negotiation is in fructuous, the dispute should 
be finally settled through Arbitration and Conciliation Act 1996 and its amendments thereof. The 
arbitration proceedings shall be held in Guwahati. 
 

 
20.  TERMINATION: 

20.1 APGCL may, by not less than 7 (seven) days written notice may terminate the contract, if the 
 contractor: 

i. Fails to remedy a failure in the performance of his obligations, 
ii. Becomes insolvent or bankrupt, 
iii. Submit to APGCL statement which has a material effect on the rights, obligations or interest   
 of APGCL and which the contractor known to be false, 
iv. As result of force majeure, if the whole work cannot be performed for a continuous period of 
90 (ninety) days. APGCL shall make payment upon termination to contractor the services performed 
by the contractor to the entire satisfaction of APGCL prior to date of termination. 
 
 
 

21 REJECTION: 
In the event, any of the materials supplied by the Contractor or work executed is found defective or 
otherwise not in conformity with the requirements of the contract/tender specifications, APGCL shall 
either reject the material/work or request the Contractor in writing to rectify the same. The 
Contractor, on receipt of such notification shall rectify or replace the defective material/rectify the 
defective work free of cost to APGCL. If the Contractor fails to do so, APGCL may at its option:- 
(a) Replace or rectify such defective/non-conforming material/correct the defective work and recover 
the extra cost so involved plus 15% as overhead charge from the Contractor, or 
(b) Terminate the contract for default. 
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22. DEATH, BANKRUPTCY ETC. 
If the Contractor becomes bankrupt or being a corporation is in the process of winding up, 
amalgamation or reorganization, then APGCL shall be at liberty to: -  
(A)  Terminate the contract forthwith by notice in writing to the Contractor or to the liquidator 
or  receiver or to any person in whom the contract may become vested.  
(B)  Give such liquidator, receiver or other person the option of carrying out the contract subject 

to his providing a guarantee for the due and faithful performance of the contract up to an 
amount to be determined by APGCL. In case of death of the Contractor before completion of 
work and supply, then APGCL shall be at liberty to:  

(a)  Close up the contract and take over the completed portion of work/supply done and made as 
per specification and make final payment to the legal heir of the Contractor on receipt of 
claim from such legal heir.  

(b)  Give the contract to the legal heir of the Contractor subject to his depositing a performance 
security for the due and faithful performance of the contract. The performance security 
amount shall be determined by APGCL commensurate with the incomplete portion of the 
work/supply.  APGCL will enter into a fresh contract with the legal heir of the Contractor 
on the same terms and conditions of the earlier contract. 

 
23.  PRECAUTION TO BE TAKEN DURING EXECUTION OF WORK: 

The Contractor shall take responsible for statutory precaution during execution of the work at work 
site so as to avoid accident and damage to equipment and injury to workman and to prevent theft, 
pilferage etc. 
 

24. LIABILITY FOR ACCIDENT AND DAMAGE: 
The Contractor shall not claim for compensation arising out of any accident(s) or damages done 
during the course of work execution at work site & the Contractor will be responsible for paying 
compensation to the worker as per Workmen Compensation Act, 1923 and subsequent amendments 
thereof. It is further clarified that in case any payment is to be made by the Contractor under the 
said Workmen Compensation Act, the same shall be paid forthwith and in case of failure in making 
such payments APGCL shall make payment and the amount so paid shall be deducted from the bills 
of the Contractor. 
 

25. VALIDITY OF OFFER 
The Offer shall be valid for a period of 180 days from the date of submission of the bid by the bidder. 
However, the bidder may be required to extend the validity of bid if sought by APGCL. 
 

26. CO-OPERATION WITH OTHER CONTRACTORS 

The Contractor shall agree to co-operate with the APGCL's other contractors for associated supplies 
and freely exchange with them such technical information as is necessary to obtain the most efficient 
and economical design and to avoid unnecessary duplication. No remuneration shall come from 
APGCL for such technical co-operation. 
 

27. SUBLETTING CONTRACT: 
The Contractor shall not, without the consent in writing of APGCL assign or sublet his contract, or 
any substantial part thereof, or interest therein of benefit or advantage whatsoever, other than for 
raw materials or for minor details or for any part of the work of which the Sub-contractors are named 
in the tender provided any such consent shall not relieve the Contractor from any obligation, duty or 
responsibility under the contract. 
 

28. DEDUCTION FROM CONTRACT PRICE: 
All cost, damages or expenses which APGCL may have made for which, under the contract, the 
Contractor is liable, may be deducted by APGCL from any money due or becoming due by APGCL to 
the Contractor or may be recovered by action at law or otherwise from the Contractor. In the event 
of recovery to the necessary extent becoming impossible owing to insufficiency of the earnest 
money/security deposit and withheld amounts, the balance due to APGCL may at the option of 
APGCL be recovered from any money due to the Contractor from APGCL under other contracts with 
the Contractor. 
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29. REGULATION OF LOCAL AUTHORITIES: 

The Contractor shall abide by the regulation of local Authorities unless such regulation is repugnant 
to any terms of the contract agreed upon. The Contractor is required to fulfill all criteria related to 
Labour Laws. The Contractor will also comply with all regulations/ directives of both State & Central 
Government Pollution Boards.  
 

30. SUSPENSION OF BUSINESS DEALINGS WITH FIRM/CONTRACTOR: 
APGCL may suspend business dealings with a Firm/ Contractor, if: (a) The Central Bureau of 
Investigation or any other investing agency recommends such a course in respect of a case under 
investigation; and if a prima facie case is made out that the firm is guilty of an offence involving 
unethical, unlawful, fraudulent means in relation to business dealings, which, if established, would 
result in business dealings with it being banned. (b) APGCL has past record of non-performance of 
the Firm in its previously awarded contracts. (c) APGCL has record of ban against the Firm by other 
Government / Public sector utility. (d) However, APGCL shall give the Firm/Contractor a fair chance 
to explain the circumstances of such previous suspensions. 
 
 

31. BANNING OF BUSINESS DEALINGS WITH FIRMS/CONTRACTORS: 
APGCL may ban business dealings with a Firm/Contractor, if:  
a) The owner (s) of the Firm/Contractor is convicted by a court of law following prosecution for  

Offenses involving unethical, unlawful, fraudulent means in relation to business dealings.  
 

b) There is strong justification that the Firm has been guilty of malpractices, such as, bribery,  
Corruption, fraud, substitution of tenders, interpolation, misrepresentation, evasion or ha-
bitual default in payment of any Government tax etc.  
 

c) The Firm continuously refuses to return government dues without showing adequate cause 
and Government are reasonably satisfied that this is not due to reasonable dispute which 
would attract proceeding in arbitration or court of law.  

 
d) The Firm is found guilty of involving in unethical practices, such as:  
 
1. "Corrupt practice" involving offering, giving, receiving or soliciting, directly or indirectly, of 

anything of value to influence the action of any such official Page 25 of 28 procurement pro-
cess or in contract execution.  

 
2. "Fraudulent practice" involving misrepresentation or omission of facts in order to influence 
a  

Procurement process or the execution of a contract to the detriment of the Employer.  
 
3. "Collusive practice" involving a scheme among bidders (prior to or after submission) designed 

to establish bid prices at artificial non-competitive levels and to deprive the Employer of the  
Benefits of free and open competition.  

 
4. “Coercive practice” involving harming or threatening to harm directly or indirectly, persons 

or their property to influence procurement process or the execution of a contract. APGCL may 
sanction a Firm/ Contractor or its successor, including declaring ineligible, indefinitely or for 
a period of not less than 3 (three) years 

 
 
33. BID EVALUATION CRITERIA: 
 

Procedure to be followed for evaluation of techno commercial bid  
The techno-commercial evaluation of bids shall be carried out as per Quality & Cost Based 
Selection (QCBS) System which includes 70% scope of the quality (Techno-Commercial) 
Bid and 30% weightage of the Price Bid. 
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           EVALUATION OF TECHNICAL PROPOSALS: 
i.  The Selection Committee of the client shall evaluate the proposals received. 
ii. The Committee shall evaluate and rank the Technical Proposals on the basis of 

Proposal’s responsiveness to the work and other submissions using the evalua-
tion criteria and points system specified in the Evaluation Sheet attached as 
Annexure 1 in the tender document itself. A proposal shall be rejected, if it does 
not fulfill the client’s requirements. 

iii. Financial Proposals of bidders, who receive minimum 50% technical score, shall 
be opened. APGCL shall simultaneously notify the qualified bidders, indicating 
the date and time for opening of Financial Proposals.  

 
          EVALUATION OF FINANICAL PROPOSALS: 

 
Each bid will be attributed a financial score. The rate quoted by the lowest financial 
proposal (FL) will be given a financial score of 100 points. The financial score FS of 
any other bidder with a quoted rate F will be computed proportionately as follows: 

 
FS = FL / F * 100, (FL and F are in percentage) 

 
 

 
 FINAL EVALUATION OF BIDS: 
 
 The overall superiority of the bids will be ranked by giving 70% weightage to the Technical 

Proposals and 30% weightage to the Financial Proposals. The final scores will be computed 
as follows: 

 
S = 0.7 TS + 0.3 FS 

 
Where, S = final score of the bidder 

TS = Technical score of the bidder out of 100 
                                                          FS = Financial score of the bidder 
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Annexure 1 
 

(CONFIDENTIAL) 
 

SUMMARY EVALUATION SHEET FOR FULL TECHNICAL PROPOSALS 
 
 

 

SL 
No. EVALUATION CRITERIA  ATTRIBUTES MARKS/ 

SCORE 
Maximum TOTAL 

MARKS 

1 

Experience in similar 
works (Work orders 
and completion cer-
tificates should be 
submitted) in the last 
7 years amounting to 
minimum 40 lakhs 

Maximum marks: 20 
1. Three or more similar works 
2. Two similar works. 
3. One similar work 

 
20 
15 
10 20 

2 

Methodology for im-
plementation of the 
work with supple-
menting drawings/ 
design/ presentation   

15 15 

3 

Work program – bar 
chart / PERT chart 
showing details of 
the all items along 
with bar chart show-
ing schedule of com-
pletion of work. 

Maximum marks: 10 
1. For bar chart 
 
2. For PERT chart 

       
        5 
 
        5 10 

4 Organizational set 
up*  

Maximum marks 30 
 
1. Project Manager/ Site in-
charge with (Maximum marks 
5) 
A. 1-2 years or less experience 
B. More than 2 years. 
 
2.Atleast 2 nos of Skilled man-
power for installation of panel-
ing, aluminum slim line parti-
tions, glass partitions, smart ac-
cessories as per requirement of 
BOQ etc. (Maximum marks 10) 
A. 1-3 years or less experience 
B. More than 3 years. 
 
 
3. At least one nos of Electrician 
(License Holder)(Maximum 
marks 5) 

 
 
 
 
 

3 
5 
 
 
 
 
 
 
 

5 
10 

 
 
 
 
 
 

30 
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A. 1-2 years or less experience 
B. More than 2 years. 
 
 
4.Details of Manpower and ma-
chinery to be employed by the 
bidder for carrying out the work  
(Maximum marks: 5) 
 A. Manpower list 
B. Machinery list 
 
 
5.At least 2nos of skilled techni-
cian  for in-stallation of HVAC 
system (Maxium marks 5). 
A. 1-2 years or less experience 
B. More than 2 years. 

 
3 
5 
 
 
 
 
 
 

       2.5 
       2.5 
 
 
 
 
 
       3 
       5  

5 

Health and safety 
procedure 

1. Submission of ESIC & EPF 
Certificates. 
2. Submission of safety proce-
dures along with list of safety 
equipments  to be followed by 
the contractor during execution 
of work 

5 
 

5 
10 

6 

Similar works exe-
cuted in APGCL/ AE-
GCL/ APDCL (Work 
Order/Completion 
Cer-tificate must be 
submitted) in last 5 
years. 

1. Two or more similar works 
2. One similar work. 

5 
3 

5 

7 Annual Turnover of 
the bidder 

50 lakhs-1 crore 
>1 crore 

5 
10 10 

  TOTAL     100 

 
*The participating bidder must submit Curriculum Vitae and experience certificate of the manpower list 
submitted against the experienced person in the organizational setup, otherwise marks will not be allotted 
to the bidder. 
 
SPECIAL CONDITIONS: 
1. The bidder must visit the site and acquaint themselves with the site conditions before partici-

pating in the work (certificate of site visit obtained from GM(Civil)/ DGM( Civil) HQ to be 
attached with the tender). This is for better understanding of the site conditions. 

2. All the debris from the work area must be cleared every 7(seven days), preferably on every 
Sunday. 

3. All measures for reduction of noise during construction should be taken into consideration as 
the area is a working office premises. 
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CHAPTER-IV 
 

SAFETY ENGINEERING & SAFETY CODE 
 

1.  SAFETY ENGINEERING: 
Accident prevention shall be an essential part of the programme of the contractor for all operations 
involved in performance of the contract under this invitation in order to reduce cost of construction 
measured in terms of: 
a)  Near Miss Accidents 

Accidents 
Temporary injury 
Permanent injury 
Fatal accident  

b)    Loss of materials resulting from accidents 
c)    Loss of damage to equipment. 
d)    The cost of workman’s compensation insurance. 
e)    Loss of time due to accident, ultimately leading to downtime reduction. 
 
Suitable safety programme should be developed to cope with the particular hazard for each operation. 
(Operation & maintenance). 
 

GENERAL SAFETY PROGRAMME: 
 
The following program when vigorously promoted by the works- management may be effective in 
reducing the accident rate 
 
a)      Secure full support from top management of concerned divisions or sections 
b)      Publicize safety programme 
c)      Develop a safety programme for each job. 
d)      Maintain adequate first aid facilities 
e)      Make safety practices effective. 
f)    All safety ropes, PPE (Personal Protective Equipment), harness, boots, gloves/insulated gloves 
for electrical works, helmets and First AID Box required for the work have to be supplied by the 
contractor at his own expense. 
 
SAFETY CODE: 
 
An effective measure of reducing the accident rate during various operations and maintenance works 
may consist in implementation of respective provisions of the following safety codes accompanied by 
vigorous promotion and publicity of safety programme. 
 
a)  IS: 818 (C.P. for safety health requirements in electric & gas welding & cutting operations). 
b)  IS: 3696(S.C for scaffolding & ladders) 
c)  IS: 7205 (S.C for erection of structural steel work) 
 
 
SAFETY EQUIPMENT'S: 
 
All necessary personnel safety equipment as considered adequate by the Engineer-in- Charge should 
be kept available for use of the persons employed on the site and maintain in a condition suitable for 
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immediate use. The contractor should take adequate steps to ensure proper use of equipment by 
those concerned 
 
Those engaged in welding works shall be provided with welder’s protective eye-shield. Suitable 
protective foot ware, protective head gears, suitable face masks etc. are to be provided to workers 
engaged for operation and maintenance works. The contractor shall not employ men below the age 
of 18 for any work. 

 
2. INSPECTION 
 

To ensure effective enforcement of the rules and regulations relating to safety precautions, the 
arrangements made by the contractor shall be open to inspect by the Engineer-in-Charge or his 
representative. 

 
3. COMPENSATION 
 

No extra charges or additional compensation will be admissible to the contractor by the department 
for any work done to comply with the provisions of safety Engineering and Safety Code.  
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CHAPTER-V 
 

CONTRACTOR’S CAMP 
 

1. CAMP SITES 
 

The contractor shall provide, maintain and operate under competent direction such camp facilities 
convenient to the site works under this contract as are necessary for housing, feeding and 
accommodation of his employees. The location, construction, operation and maintenance of such 
camps shall be subject to the approval of the Assistant General Manager/ Engineer in charge of the 
site. 

 
2. USE OF LAND FOR CONSTRUCTION PURPOSES 
 

Such land as may be available at work- site will be allowed to be used by the contractor for 
construction of his camps free of charge. However, development of clearances of the land will have to 
be done by the contractor at his own cost. The contractor will be responsible to clear and clean the 
site after completion of his works and handover the land to the Engineer-in-Charge. The contractor 
will be liable to pay compensation for any damages done to the land or neighboring area. 

 
3. SANITATION IN CAMP SITE: 
 

The temporary sanitation in the campsite should be properly maintained and hygienic so that 
pollution can be controlled and just before completion of the work site must be cleared properly. 
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CHAPTER-VI 
 

DECLARATION 
 
 
 
 

I / We hereby declare that I/we shall treat the tender documents and other records connected with the 
works as secret/confidential and shall not communicate information derived there from to any person 
other than person to whom I//We/am/are authorized to communicate the same or use the information to 
any manner prejudicial to the safety of the state. 
 
 
 
 
       Signature of the tenderer 
 
 

Full Name 

(In Block letters)  

Address ………………………………… 

Phone/ Mobile ……………………… 

Bank Account No . ……………………….. 

                   Date: ………………………………… 
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CHAPTER-VII 

 
DECLARATION OF LITIGATION  

 
 
Information on litigation history in which bidder is involved 
(To be filled by the bidder) 
 

Employer 
(APDCL/APGCL/AEGCL 
and with any other state 

or central 
PSU/department) 

Cause of 
Dispute 

Amount 
involved 

Remarks showing present 
status 
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CHAPTER-VIII 

 
Schedule of work: 

ANNEXURE-A 
To, 
 The Chief General Manager (H&C), 
 APGCL, Bijulee Bhawan, 

Paltanbazar, Guwahati-1  
 

Sub: Submission of tender for the work: - RENOVATION OF OFFICE SPACE AT THIRD FLOOR, 
BIJULEE BHAWAN, PALTANBAZAR, GUWAHATI-01, PHASE-2.  

 
Ref:      Your E-Tender Notice No. APGCL/CGM (H&C)/2024-25/3rd Floor Renovation Phase 2/05(24)  
             dtd:   24.09.2024 
 
Dear Sir, 

In response to your above notice I/We …………………………………………………….. am /are 
submitting herewith, my / our rates for the work as mentioned below. Necessary documents, as asked 
for, are enclosed herewith, for your kind perusal. 
 
RENOVATION OF OFFICE SPACE AT THIRD FLOOR, BIJULEE BHAWAN, PALTANBAZAR, 
GUWAHATI-01, PHASE-2. 
Sl. 
No. 

Description of Item Qty Unit Rate 
(Rs.) 

Includin
g all 
taxes 

Amount (Rs)  
Including all 

taxes 

1 Renovation Of Office Space At Third Floor, Bijulee 
Bhawan, Phase-2 
(Surface area 162.00 sqm) 
The works will include: 
a) NEW CIVIL & INTERIOR WORKS 
b) TILES  WORKS 
c) CEILING WORKS 
d) PARTITION WALL WORKS 
e) WOODEN WORKS FINISHED WITH MICA 
f) PAINTING AND FINISHING WORKS 
g) ALL ELECTRICAL WORKS INCLUDING WIRING, 
DISTRIBUTION OF PANELS, EARTHING, SWITCHES, 
LIGHTS, FANS ETC. 
h)Variable Refrigerant Volume / Flow System 
(VRF/VRF) INCLUDING INDOOR AND OUTDOOR UNIT 
WITH POWER SUPPLY CONNECTION TO OUTDOOR 
UNIT ETC. 
(For details of works please refer bid document chapter 
09- scope of work) 

1 Job 

  

 Total (Rs.)  
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BIDDER’S CREDENTIALS 

Particulars Validity period Supporting documents 
 

1.     Financial status (Average Annual 
Turnover for the  FY 2022-23, FY 2021-22, 
FY 2020-21).  

2. PAN 

3. Active GST Registration certificate 

4. Registration certificate of firm (if any) 

5. Labour Licence 

6. E.P.F 

7. List of similar works previously executed 

8. ITR return for preceding three FY 2022-
23, FY 2021-22, FY 2020-21 

9. Manpower & machinery list 

10. ESIC 

11. Valid Contractor licence. 

12. Bank solvency certificate not earlier than 
past 01 year from the date of floating of 
the tender. The date of issuance and 
amount should be clearly mentioned.  

13. Every page of the tender document to be 
duly signed manually and submitted by 
the bidder. 

14. Certified copy from Chartered Accountant 
for Net Worth of bidder for FY 2022-23. 

15. Certificate of site visit 

16. All other documents as mentioned in 
relevant clauses. 

  
 

Note: 1) Bidder should furnish supporting documents. Otherwise, information given in the tender 
shall not be considered for evaluation. 

      
            Yours faithfully, 
1. Demand Draft No.  

2. Date of issue                                                                                  Signature of contractor 

3. Name of Bank                                                             Full Name  

                                                                   Address  
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     CHAPTER-IX 
 

Scope of work: 
 

 
The bidder/ contractor is required to provide services in respect of the following: 
 

A. CIVIL WORKS:  
 

1. Providing & fixing factory made white UPVC fixed and sliding windows with toughened 
glass. 

2. Providing and laying glazed vitrified floor (600 x 1200) and wall (600 x600) tiles as 
required. 

3. Providing & fixing gypboard false ceiling at all height. 
4. Providing & fixing acoustic ceiling inside cabin and corridor as required. 
5. Supply & Erection of SHERA Cement Fiber Board Double Solid Partition with Laminate 

& Paint Finish, as per drawing & conforming to the specification. 
6. Providing, fitting and fixing BWR grade Ply board Wall Panelling with 1.0 mm Laminate 

Finish over the Ply Board on one face of the Wall, column etc. to match with furniture. 
7. Providing and fixing external Wall Panelling in position 8 mm thick " SHERA or 

Equivalent" fibre cement planks made of autoclaved technology of size 3000 mm x 150 
mm conforming to IS: 14862: 2000 

8. Supply & Erection of Solid Partition upto false celling level, as per drawing & 
conforming to the specification. 

9. Supply & Installation of Modular Slim Line Aluminium glass partition with glass doors 
for cabins. 

10. Providing and fixing Planter Box box of Size H300 MM XW600 MM & Length as per 
requirement. 

11. Supplying, fitting and fixing of Zebra Blinds ultra-spring system of reputed make and 
shade design as approved by the Department. 

12. Providing, fitting in position Workstation Table made of 19 mm BWR grade Ply panel 
fixed on frame made of 304 Grade Stainless Steel Tubes, Top of the Table finished with 
Korean acrylic laminate and other exposed surfaces finished with High Gloss Decorative 
laminate. 

13. Providing, fitting in position Office Desk made of 19 mm BWR grade Ply panel on frame 
made of BWR grade ply board, Top of the Table finished with Korean acrylic laminate 
and other exposed surfaces finished with High Gloss Decorative laminate sheet. 

14. Providing, fitting and fixing Low Height/ full height / wall Cabinets made of BWR grade 
Ply board. 

15. Prime and paint walls with selected colors and finishes. Ensure high-quality finishes for 
ceilings, wall paneling and other surfaces. 

 
B. INTERNAL ELECTRICAL WORKS: 

1. Wiring for light point/ fan point/ exhaust fan point/ call bell point/ group controlled 
(looped) light point/fan point/exhaust fan point call bell point (without independent 
switch etc.) with 1.5 sq.mm FRLS PVC insulated copper conductor. 

2. Supplying and fixing (3,6,8) size modules, GI box alongwith modular base & cover plate 
for modular switches in recess etc. as required. 

3. Supplying and fixing (3,6,8) MODULES Modular base & cover plate on existing 
modular metal boxes etc. as required. 
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4. Supplying and fixing modular switch socket on the existing modular plate & switch box 
including connections but excluding modular plate etc. as required. 

5. Supplying and fixing 4 Channel 1Way Touch Switch of make Honeywell Item Code 
TSHW4CH1W0WHI (Sublime) or equivalent colour synthetic chalk white - 2 Module. 

6. Supplying and fixing 2 Channel 1Way Touch Switch of make Honeywell Item Code 
TSHW2CH1W0WHI (Sublime) or equivalent colour synthetic chalk white - 2 module. 

7. Supplying and fixing 8 Step 120W Fan Speed Controller Touch control of make 
Honeywell Item Code TSHWFSC000WHI (Sublime) or equivalent. 

8. Wiring for circuit/ submain wiring alongwith earth wire with the various sizes of FRLS 
PVC insulated copper conductor, single core cable in surface recessed medium class 
PVC conduit as required. 

9. Supplying and fixing following way, single pole and neutral, sheet steel, MCB 
distribution board, 240 V, on surface/ recess, complete with tnned copper bus bar, neutral 
bus bar, earth bar, din bar interconnections, powder painted including earthing etc. as 
required. (But without MCB/RCCB/lsolator). 

10. Supplying and fixing following way, horizontal type three pole and neutral, sheet steel, 
per Phase Isolation (PPI) MCB distribution board, 415 V, on surface recess, complete 
with tinned copper bus bar, neutral bus bar, earth bar, din bar, interconnections, powder 
painted including earthing etc. as required. (But without MCB/RCCB/isolator). 

11. Supplying and fixing following way, Vertical type three pole and neutral, sheet steel, 415 
V, MCB distribution board with provision for 160A 4P MCCB as incomer, on surface 
recess, complete with 250A tinned copper bus bar, neutral bus bar, earth bar, din bar, 
interconnections, powder painted including earthing etc. as required. (But without 
MCB/RCCB/MCCB). 

12. Supplying and installation of metal enclosed wall/floor mounted front operated cubical 
type switch gear panel suitable for indoor installation conforming to IS: 8623 (Part I & 
II). The Panel should be made of sheet steel and thickness not less than 2mm and 
structural steel having light section. All wiring shall be PVC insulated and PVC sheathed 
of 1100-volt grade of required size. The panel should have provision of entry of cable at 
the bottom and also provision of outgoing feeders from the bottom of the panel. The bus 
bar shall be of high-quality copper of uniform cross section. The panel shall consist of 
the following items (viz. voltmeter, ammeter, CT, indicating lamps, selector switch etc.) 
connected as per drawing and shall be flush mounted on the front of the panel. 

13. Supplying and fixing 5 A to 32 A rating, 240/415 V, 10 kA, "C" curve, miniature circuit 
breaker suitable for inductive load of single pole in the existing MCB DB complete with 
connections, testing and commissioning etc. as required. 

14. Providing and fixing following rating and breaking capacity and pole MCCB with 
thermomagnetic release and terminal spreaders in existing cubicle panel board including 
drilling holes in cubicle panel, making connections, etc. as required. (125A 4 P MCCB, 
25 KA, 160A 4 P MCCB, 25 KA). 

15. Supply PVC/XLPE insulated and PVC sheathed 1.1 KV G Solid Aluminium conductor 
up to 10 sq mm balance stranded conductor, XLPE Insulated, cores laid up, PVC tape 
inner sheathed, Armour (Aluminium for single core up to 70 sq mm balance Aluminium 
strip, Galvanised for cables up to 2x10 sq mm.3x10 sq mm,4x6 sq mm balance all 
galvanised steel strip) , extruded PVC Type ST2 sheathed, 650/1100V grade as per IS 
7908 (Part 1) 1988 armoured U.G. cable as specified and directed by the deptt. 

16. Earthing with copper earth plate 600 mm X 600 mm X 3 mm thick including accessories. 
17. Providing and fixing 25 mm X 5 mm copper strip in 40 mm dia G.l. pipe from earth 

electrode including connection with brass nut, bolt, spring, washer excavation and re-
filling etc. as required. 
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18. Providing and fixing 25 mm X 5 mm G.l. strip on surface or in recess for connections 
etc. as required. 

19. Supplying, installation, testing and commissioning of Passive Infrared (PIR) technology 
based Movement and presence detectors having high performance, non regulating 
programmable type, suitable for connected load upto 10Amp , motion detection coverage 
area for mounting height up to 2.5 mtr is 6 m diameter and presence detection area for 
mounting height up to 2.5 mtr is 4 m diameter  adjustable time delay  5s -30min, 
Response brightness, adjustable 5 ... 1000 Lux, Degree of protection IP 21, Protection 
class II, Impact resistance IK 04 along with necessary fixing arrangements i/c 
programming at site etc. of make Hager Model EE805A or equivalent complete as 
required complete. 

20. Supply, installation, testing and commissioning including connection of 15W track light 
with die cast housing & heat sink for efficient heat dissipation Optical lenses. 

21. Supply, installation, testing and commissioning including connection of 4000K 400mm 
30W Round luminaire aluminium, rolled profile, seamlessly welded housing with highly 
reflective coating. 

22. Supply, installation, testing and commissioning including connection of Recessed COB 
down light made of die cast aluminum housing and robust heat sink. 

23. Supply, installation, testing and commissioning including connection of 20W Recessed 
type extruded aluminium housing of make Legero Model Strapline 35 Recessed Cat No. 
LSL-R 3520 or equivalent with all accessories. 

24. Supply, installation, testing and commissioning including connection  of Flexible LED 
striplights with 120 LED made of bright LED chips. 

 
 

C. HVAC/ VRF WORKS: 
1. Supply Installation, Testing & Commissioning of modular type Variable Refrigerant 

Flow/Variable Refrigerant Volume air cooled 20 HP Outdoor units suitable for cooling 
and heating, having all hermetically sealed inverter type Scroll Compressor(s), minimum 
two compressors for above 14 HP modules, microprocessor-based Controller, top 
discharge type condensing unit(s), with R 410 A Refrigerant, vibration isolators, with 
suitable foundation etc. complete as required. The unit shall deliver the rated capacity at 
AHRI Conditions and work even at 50°C ambient temperature without tripping.  

2. Supply, installation, testing and commissioning of (4, 7.1 TR) capacity and external static 
pressure VRF/VRV ceiling mounted ductable type Indoor unit equipped with washable 
synthetic media pre-filter, fan section with low noise fan/dynamically balanced blower, 
multispeed motor, coil section with DX copper coil, electronic expansion valve, corded 
remote control, outer cabinet, vibration isolators, drain pan, other necessary supports etc., 
suitable for operation on single phase AC supply 230 V ± 10%, 50 Hz complete as 
required. The unit shall have automatic force shut down provision in case of fire on 
receiveing signal from BMS System. The cooling capacity of indoor unit will be at air 
inlet conditions of 27 Degree C DB and 19 Degree C WB temperature. 

3. Supply, Installation, testing and commissioning including vaccumiazation and Nitrogen 
testing  of soft/hard drawn copper refrigerant piping for VRV/VRF system, complete 
with fittings, with suitable adjustable ring type hanger supports, jointing/brazing 
including accessories, insulated with XPLE Class-O tubular insulation/with Class-O 
closed cell elastometric nitrile rubber tubular sleeves sections of specified thickness as 
given below for Suction and Liquid lines, all accessories as per specifications etc. as 
required. 

4. Supply and installation of Imported fittings Y-joints and headers etc. 
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5. Supply & installation of CPVC piping complete with fittings, supports and duly insulated 
with  9  mm  thick closed cell O-class nitral rubber insulation. 

6. Providing & fixing control cum transmission wiring of 2 core  X  1.5  sqmm  shielded  
copper  cable  in  suitable conduits between indoor and out door unit and between corded 
remote and indoor unit. 

7. Supply, installation, testing & commissioning of flexible connection between duct & 
M/c. 

8. Supply  &  fabrication  of  24G  (Tata  Galveno)  GI  sheet rectangular duct complete 
with MS angle support. 

9. Supply and fixing of thermal insulation on supply air duct with 13 mm thick closed cell 
O-Class nitrile insulation. 

10. Supply and fixing of duct acoustic insulation with 25 mm thick   glass-wool   with   AL   
perforated   sheet   for   duct plenum. 

11. Supply, installation, testing & commissioning of extruded aluminium powder coated 
grill/ diffuser. 

12. Supply & Installation of AC Electrical Panel including all necesssary fittings etc. 
 
 
This is to be noted that the proposed work has to be in continuity (in all aspects) with the work done in 
Renovation of Office Space at Third Floor, Bijulee Bhawan, Guwahati-01, Phase-1. For ready reference 
and information some photographs of Phase 1 & layout of Phase 2 are attached herewith: 
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 OVERALL LAYOUT OF 3RD FLOOR, BIJULEE BHAWAN 


