



No.: APGCL/CGM(Gen)/2026-27/SCRAP/DHEP/18/02

Date: 30-09-2026

ADDENDUM-01

NIT NO: APGCL/CGM(Gen)/2026-27/SCRAP/DHEP/18

NAME OF WORK: To carry out Valuation of the Scrap items lying at Dhansiri Hydroelectric Project, Bhairabkunda of APGCL.

All the Prospective Bidders shall take note that the following points of the above tender are hereby added to the extent as follows:

- 1. Annexure-I as stated in the tender Clause no. 6 is attached herewith for reference.**
- 2. Addenda Clause no 15: Period of Validity of Bids**
Bids shall remain valid for the period of **180 (one hundred eighty days) counting from the end date of bid submission.** A bid valid for a shorter period shall be rejected as non-responsive.

All other terms and conditions of this tender shall remain same.

--Sd--

Chief General Manager (Gen.),
APGCL, Bijulee Bhawan, Guwahati-1

No: APGCL/CGM(Gen)/2026-27/SCRAP/DHEP/18/02

Date: 30-09-2026

Copy to:

1. O.S.D. to Managing Director, APGCL, Bijulee Bhawan, Guwahati-1: for kind information to the MD, APGCL.
2. The General Manager (HQ), APGCL, Bijulee Bhawan, Guwahati-1: for information.
3. The DGM (Procurement), APGCL, Bijulee Bhawan, Guwahati-1: for uploading the addendum in the APGCL website and SPPP portal.
4. Relevant File.

--Sd--

Chief General Manager (Gen.),
APGCL, Bijulee Bhawan, Guwahati-1

Annexure-I

Sl. No.	Name of Item	Quantity
1	Secretary Table	7 nos
2	Wooden Chair with Cushion	5 nos
3	Wooden Rack (big)	2 nos
4	Wooden Rack (bsmall)	1 nos
5	Plain wooden Chair with arm	6 nos
6	Plain Wooden table	1 nos
7	Godrej Steel Almirah	1 nos
8	Godrej Steel Chest	1 nos
9	Wooden chair with plastic string	3 nos
10	Plain chair without arms	2 nos
11	Wooden almirah	2 nos
12	Wooden long bench	2 nos
13	Wooden Tool	2 nos
14	Kerosin stove	1 nos
15	Water filter	2 nos
16	Aluminium bucket (Bultry)	1 nos
17	Plastic Tray	2 nos
18	Type Writer	2 nos
19	Calculator	2 nos
20	Spanners	Few nos
21	Foor rest	5 nos
22	Tri Pod	2 nos
23	Chain Pully block (2 ton Capacity)	1 nos
24	Tap	1 nos
25	Shavol (Rambha)	2 nos
26	Notice Board	1 nos
27	Tender Box	1 nos
28	Ringin (Bell)	1 nos
29	Tea pot (Ketly)	1 nos

Store No. 1

1	Generator	4 nos
2	Oil Pumping Unit	6 nos
3	Gear Box	12 nos
4	Excitation Pannel	8 nos
5	Excitation Control Pannel	2 nos
6	3.3 KV MOCB	4 nos
7	LT Distribution Board	1 nos
8	Turbine Shaft	3 nos
9	Turbine Blade	4 nos
10	Synochronising Trolley	1 nos
11	N.G.R. Relay and metering pannel and MOCB Pannel	18 nos

Store No. 2

13	Generator	3 nos
14	Gear Box	2 nos
15	Battery charging & Distribution Board	10 nos

Sl. No.	Name of Item	Quantity
16	Turbine Shaft	5 nos
17	Turbine Blade	8 nos
18	N.G.R. Relay metering Pannel	18 nos
19	Surge Supressor & LA Pannel	
20	Turbine Auxiliary Pannel	
21	MOCB Pannel	

Main Store

1	Governor	2 nos
2	MOCB	7 nos
3	Excitation Control Pannel	2 nos
4	Turbine Auxiliary Pannel	4 nos
5	Oil Pumping Unit	2 nos
6	Excitation Pannel	1 nos
7	Radioator	8 nos
8	Turbine Blade	12 nos
9	3 H.P. Colling water Pump	30 nos
10	40 AH 110 Volt Cells	Not easy to count due to wooden packing
11	Acid Battery	
12	Cable Tray	
13	Transformer oil Tank	5 nos
14	Synchronising Pannel	2 nos
15	N.G.R. Relay and watering Pannel	1 nos
16	Techometers	15 nos

1	Generator	7 nos
2	Turbine Blade	36 nos
3	Oil Pumping Units	2 nos
4	Gear Box	1 no
5	3.3 KV MOCB	4 nos
6	Hydrolic Governor	1 no
7	Excitation Pannel	5 nos
8	Turbine Shaft	7 nos
9	Distribution Board	1 no
10	Governor	5 nos
11	Turbine Auxiliary Pannel	1 no
12	NGR Relay & metering Pannel	9 nos
13	MOCB Pannel	
14	Surge L.A. Pannel	

Temporary Store No. 4

1	5 MVA transformer	5 nos
---	-------------------	-------

Temporary Store No. 5

1	Runner Chamber	3 nos
2	Oil Pumping Unit	3 nos
3	Excitation Pannel	1 no
4	Radiator	30 nos
5	Generator	1 no

Sl. No.	Name of Item	Quantity
---------	--------------	----------

List of Equipment lying at Colony No. 1 & Colony No. 2 Store and at Power House Sites

1	Anchor Frame	15 nos
2	Inlet Casing	15 nos
3	Runner Chamber	11 nos
4	B. F. Valve	15 nos
5	Dead Weight	12 nos
6	Draft Tube	15 nos
7	Overhead Traveling Crane	3 nos

Note: Some items cannot be identified properly due to keep in closed wooden box