
 

 
 

CORRIGENDUM-1 

Date: 19/06/2026 

 

 

Name of Work  : Tender for selection of vendor for renewal of subscription of Fortinet Licenses with OEM support for all Fortinet Devices 

installed at all offices of APGCL, Data Centre (DC), Disaster Recovery (DR) sites for a period of Three Year. 

Tender No.  : APGCL/CGMPP&I/PROJ/ERP LOT-3 HARDWARE/2022/188/T77 

Tender Id  : 2026_APGCL_52712_1 

 

 

 

 

 

 

 

 

Issued by: 

The Chief General Manager (PP&I),  

Assam Power Generation Corporation Limited 

3rd Floor, Bijulee Bhawan, Paltan Bazar, Guwahati-781001
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Sl. 

No. 

Clause 

No. 
Original Clause Amended Clause 

SECTION-IV 

1 4.4 Validity 

Assurance 

(a) The bidder must ensure that the renewed license is 

directly registered against the Purchaser’s Fortinet 

Account or Appliance Serial Number, with a validity of 

36 months from the date of activation. (Except 

FortiSwitch-108E-POE, validity till 25 Jan 2029) 

(a) The bidder must ensure that the renewed license is 

directly registered against the Purchaser’s Fortinet 

Account or Appliance Serial Number, with a validity of 

36 months from the date of expiry of the current 

licenses. (Except FortiSwitch-108E-POE, validity till 25 

Jan 2029) 

 

2 4.5. Project 

Timeline 

The bidder must adhere to the timelines stipulated 

below. The bidder is expected to factor in all effort 

required to adhere to these timelines. As the licenses are 

very critical for overall working of the network 

infrastructure, APGCL will not entertain or accept any 

plea by the bidder later date for deviating from these 

timelines. Noncompliance to these timelines by the 

bidder would lead to Liquidated Damages as stated in 

this Bid.  

 

Sl. 

No. 
Key Activity Timeline 

1 Enabling and 

Commissioning of 

all the Licenses 

Maximum of 10 working 

days from the date of 

receipt of Letter of Intent 

(LoI)/ Notification of 

Award (NoA) or from 

Effective date of 

Contract. 

 

 

The bidder must adhere to the timelines stipulated 

below. The bidder is expected to factor in all effort 

required to adhere to these timelines. As the licenses 

are very critical for overall working of the network 

infrastructure, APGCL will not entertain or accept any 

plea by the bidder later date for deviating from these 

timelines. Noncompliance to these timelines by the 

bidder would lead to Liquidated Damages as stated in 

this Bid.  

 

Sl. 

No. 
Key Activity Timeline 

1 Enabling and 

Commissioning of 

all the Licenses 

Maximum of 15 working 

days from the date of 

receipt of Letter of Intent 

(LoI)/ Notification of 

Award (NoA) or from 

Effective date of 

Contract. 
 

SECTION-VII 

3 7.3 Work 

Completion 

Period 

Sl. 

No. 
Key Activity Timeline 

1 Enabling and 

Commissioning of 

all the Licenses 

Maximum of 10 working 

days from the date of 

receipt of Letter of Intent 

Sl. 

No. 
Key Activity Timeline 

1 Enabling and 

Commissioning of 

all the Licenses 

Maximum of 15 working 

days from the date of 

receipt of Letter of Intent 



 

Page 3 of 3 

 

 

(LoI)/ Notification of 

Award (NoA) or from 

Effective date of 

Contract. 

 

Liquidated damage due to delay in supply shall be levied 

as per the Liquidated Damage Clause of this tender. 

(LoI)/ Notification of 

Award (NoA) or from 

Effective date of 

Contract. 

 

Liquidated damage due to delay in supply shall be 

levied as per the Liquidated Damage Clause of this 

tender. 

 


